| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 401 -1

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW RQUTE : US 421
CALL CRDER : 401 CONTRACT I D : B -23747-A COUNTI ES : CARRCLL VH TE
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . LAPCRTE DI STRI CT
CONTRACT TIME : 150 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQIECT( S)
SET- ASI DE :

VENDOR RANKI NG :

1  35-1386990 1 SOM  JACK CONSTRUCTI ON CO $ 4,218,794.02 100. 0000%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 407 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 627, 287. 82 ROUTE : US 421
CALL ORDER . 407 CONTRACT ID : B -24096-A COUNTI ES : CARROLL
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
CONTRACT TIME : 08/19/00 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROQIECT(S) : 1114011
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1447641 STRUCTURE CONTRACTORS $  583,703.60 100. 0000%
2 35-1523985 WRTZ & YATES, |NC. $ 650,658 11 111. 4706%
3 35-1212938 ATLAS EXCAVATI NG | NC. $  723,191.35 123. 8970%
| (1) 35-1447641 | (2) 35-1523985 | (3) 35-1212938
| STRUCTURE CONTRACTORS | WRTZ & YATES, |NC. | ATLAS EXCAVATI NG, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTI ON 0001 BRI DGE REHABI LI TATI ON
I I |
0001 105- 06790 5.000 MOS | 2500. 00000 12500. 00| 1000. 00000 5000. 00| 600. 00000 3000. 00
FIELD OFFICE, 27.9 n2 | | |
0002 105- 06845 LUMP| 6000. 00000 6000. 00| 7000. 00000 7000. 00| 6000. 00000 6000. 00
CONSTRUCTI ON ENGI NEERI NG | |
0003 110- 01001 LUMP|  29000. 00000 29000. 00|  30000. 00000 30000. 00|  37000. 00000 37000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON |
0004 201-52370 LUMP|  10000. 00000 10000. 00| 7500. 00000 7500.00]  29200. 00000 29200. 00
CLEARI NG RI GHT OF WY | |
0005 202- 01066 1116.000 n2 | 92. 00000 102672. 00| 150. 00000 167400. 00| 200. 00000 223200. 00
HYDRO DEMOLI TI ON | | |
0006 202- 02241 67.000 m | 5. 00000 335. 00| 0. 05000 3. 35| 5. 30000 355. 10
GUARDRAI L, REMOVE | |
0007 202-51328 LUMP|  42000. 00000 42000.00]  30000. 00000 30000.00|  20000. 00000 20000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0008 202- 60820 381.000 n2 | 5. 00000 1905. 00| 5. 00000 1905. 00| 2. 70000 1028. 70
SURFACE M LLING ASPHALT | | |
0009 202- 62420 167.000 m | 10. 00000 1670. 00| 3. 00000 501. 00| 9. 00000 1503. 00
BRI DGE RAI LI NG REMOVE | | |
0010 203- 02000 658.000 n8 | 18. 00000 11844. 00| 10. 50000 6909. 00| 12. 50000 8225. 00
EXCAVATI ON,  COVMMON | | |
0011 203- 02070 229.000 n8 | 21. 50000 4923. 50| 20. 00000 4580. 00| 12. 00000 2748. 00
BORROW | |
0012 205- 02224 490.000 m | 5. 00000 2450. 00| 5. 50000 2695. 00| 6. 30000 3087. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [
0013 303- 60900 283.000 My | 30. 00000 8490. 00| 17. 50000 4952. 50| 17. 00000 4811. 00
COVPACTED AGGREGATE FOR BASE, 0 | | |
0014 303- 98541 36.000 My | 42. 00000 1512. 00| 22. 25000 801. 00| 23. 00000 828. 00

COVPACTED AGGREGATE FOR DRI VES, 0, 53 [ | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 407 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 627, 287. 82 ROUTE : US 421
CALL ORDER . 407 CONTRACT ID : B -24096-A COUNTI ES : CARROLL
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1447641 | (2) 35-1523985 | (3) 35-1212938
| STRUCTURE CONTRACTORS | WRTZ & YATES, | NC | ATLAS EXCAVATI NG | NC.
LINE NO/ |ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0015 406- 05521 180.000 n2 | 0. 05000 9. 00| 1. 00000 180. 00| 0. 10000 18. 00
ASPHALT FOR TACK COAT | | |
0016 601-01522 4.000 EACH 1200. 00000 4800. 00| 1450. 00000 5800. 00| 1250. 00000 5000. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0017 601-04746 2.000 EACH 6500. 00000 13000. 00| 9200. 00000 18400. 00| 5200. 00000 10400. 00
ENERGY ABSORBI NG TERM NAL, CZ | | [
0018 601- 06037 4.000 EACH 600. 00000 2400. 00| 715. 00000 2860. 00| 600. 00000 2400. 00
GUARDRAI L END TREATMENT, | | | [
0019 601-99105 381.000 m | 35. 00000 13335. 00| 36. 60000 13944. 60| 34. 00000 12954. 00
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0020 602- 06639 159.000 m | 55. 00000 8745. 00| 70. 00000 11130. 00| 85. 00000 13515. 00
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0021 602- 06646 85.000 m | 55. 00000 4675. 00| 70. 00000 5950. 00| 65. 00000 5525. 00
TEMPORARY CONCRETE BARR! ER | | |
0022 602-06729 34.000 EACH 10. 00000 340. 00| 12. 00000 408. 00| 6. 20000 210. 80
BARRI ER DELI NEATOR | | [
0023 610- 05527 609.000 My | 60. 00000 36540. 00| 80. 00000 48720. 00| 78. 00000 47502. 00
HVA FOR APPROACHES | [
0024 610- 06257 176.000 n2 | 60. 00000 10560. 00| 48. 00000 8448. 00| 58. 00000 10208. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mMm | | |
0025 616- 02320 333.000 n2 | 4. 00000 1332. 00| 6. 00000 1998. 00| 6. 00000 1998. 00
GEOTEXTI LES | | |
0026 616- 06396 265.000 My | 32. 00000 8480. 00| 26. 45000 7009. 25| 22. 00000 5830. 00
RI PRAP | | |
0027 621-01004 1.000 EACH 250. 00000 250. 00| 500. 00000 500. 00| 275. 00000 275. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0028 621- 06559 1832.000 n2 | 0. 75000 1374. 00| 1. 20000 2198. 40| 0. 80000 1465. 60
MULCHED SEEDI NG R | | [
0029 621-06574 85.000 n2 | 8. 00000 680. 00| 10. 00000 850. 00| 8. 20000 697. 00
SODDI NG | | |
0030 703-51032 42504.000 kg | 1. 25000 53130. 00| 1. 30000 55255. 20| 1. 30000 55255. 20
REI NFORCI NG STEEL, EPOXY CQATED | |
0031 703-97936 582. 000 EACH 10. 00000 5820. 00| 12. 00000 6984. 00| 12. 00000 6984. 00
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | | |
0032 704-51002 278.000 nB8 | 250. 00000 69500. 00| 392. 81000 109201. 18| 390. 00000 108420. 00
CONCRETE, C, SUPERSTRUCTURE | | |
0033 704-51106 16. 000 EACH 50. 00000 800. 00| 60. 00000 960. 00| 210. 00000 3360. 00
DECK DRAI N PVC | | |
0034 706- 05732 4.000 EACH 1000. 00000 4000. 00| 1100. 00000 4400. 00| 1100. 00000 4400. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 407 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 627, 287. 82 ROUTE : US 421
CALL ORDER . 407 CONTRACT ID : B -24096-A COUNTI ES : CARROLL
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1447641 | (2) 35-1523985 | (3) 35-1212938
| STRUCTURE CONTRACTORS | WRTZ & YATES, | NC | ATLAS EXCAVATI NG | NC.
LINE NO/ |ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0035 706-51025 168.000 m | 150. 00000 25200. 00| 125. 00000 21000. 00| 140. 00000 23520. 00
CONCRETE, C, RAILING | | |
0036 709-51821 LUVP| 7500. 00000 7500. 00| 8000. 00000 8000. 00| 9500. 00000 9500. 00
SURFACE SEAL | | |
0037 722-60824 1116.000 n2 | 10. 00000 11160. 00| 3. 00000 3348. 00| 2. 50000 2790. 00
SURFACE M LLI NG | [ [
0038 729-51875 1.000 n2 | 3000. 00000 3000. 00| 200. 00000 200. 00| 1500. 00000 1500. 00
CONCRETE, A, PATCHI NG | | [
0039 801-06203 399.000 m | 1. 20000 478. 80| 1. 34000 534. 66| 1. 30000 518.70
TEMPORARY PAVEMENT MARKI NG, 100 mm | | [
0040 801- 06207 885.000 m | 3. 00000 2655. 00| 3. 25000 2876. 25| 3. 15000 2787.75
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0041 801- 06640 20. 000 EACH 50. 00000 1000. 00] 100. 00000 2000. 00| 70. 00000 1400. 00
CONSTRUCTI ON SI GN, A | | |
0042 801- 06645 7.000 EACH 25. 00000 175. 00| 50. 00000 350. 00| 28. 00000 196. 00
CONSTRUCTI ON SIGN, B | | |
0043 801-06775 LUWP| 34000. 00000 34000. 00| 10000. 00000 10000. 00| 24000. 00000 24000. 00
MAI NTAI NI NG TRAFFI C | | |
0044 802- 76045 1.400 n2 | 500. 00000 700. 00| 550. 00000 770. 00| 185. 00000 259. 00
SI GN, SHEET ENCAPSULATED LENS W TH | | |
LEGEND, 3.18 nm TH CKNESS | [ [
0045 806-01851 LUVP| 20000. 00000 20000. 00| 24000. 00000 24000. 00| 16700. 00000 16700. 00
TEMPORARY TRAFFI C SI GNAL W TH LOOP | | |
DETECTORS, | | |
0046 808-06713 621.000 m | 0. 55000 341. 55| 0. 62000 385. 02| 0. 60000 372.60
LINE, PAINT, SCOLID, WH TE, 100 nm | | |
0047 808-06714 645.000 m | 0. 55000 354. 75| 0. 62000 399. 90| 0. 60000 387.00
LI NE, PAINT, SCLID, YELLOW 100 mm | | |
0048 808-06716 638.000 m | 2. 00000 1276. 00| 1. 60000 1020. 80| 1. 55000 988. 90
LI NE, REMOVE | | [
0049 808- 75996 14. 000 EACH 6. 50000 91. 00| 15. 00000 210. 00| 10. 00000 140. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE [ [ |
0050 808- 75998 14. 000 EACH 50. 00000 700. 00| 80. 00000 1120. 00| 52. 00000 728. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 583, 703. 60| $ 650, 658. 11| $ 723, 191. 35
CONTRACT TOTALS | $ 583, 703. 60| $ 650, 658. 11| $ 723, 191. 35




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 413 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 734, 933. 22 RQUTE : SR 51
CALL ORDER . 413 CONTRACT ID : B -24129-A COUNTI ES : LAKE
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
CONTRACT TIME : 12/01/01 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : URBAN PROJECT(S) : N601003
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1  35-1035114 SUPERI CR CONSTRUCTI ON' CO $  715,271.90 100. 0000%
2 35-1035700 BUCKO CONSTRUCTI ON $  724,915.25 101. 3482%
3 35-1582109 KANKAKEE VALLEY CONSTRUCTI ON $  752,000.00 105. 1348%
4 35-1068009 DYER CONSTRUCTI ON CO $ 797, 883.38 111. 5496%
5  35-0918397 R ETH R LEY CONSTRUCTI ON $  819,562.73 114. 5805%
6  35-1212938 ATLAS EXCAVATING | NC. $  863,717.73 120. 7537%
| (1) 35-1035114 | (2) 35-1035700 | (3) 35-1582109
| SUPERI CR CONSTRUCTI ON CO | BUCKO CONSTRUCTI ON | KANKAKEE VALLEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B S
SECTION 0001  SMALL STRUCTURE REPLACEMENT
I I |
0001 105- 06790 6.000 MOS | 1150. 00000 6900. 00| 1500. 00000 9000. 00| 1937. 78000 11626. 68
FIELD OFFICE, 27.9 n2 | | |
0002 105- 06845 LUMP| 4500. 00000 4500.00]  16840. 00000 16840. 00|  14125. 86000 14125. 86
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  35000. 00000 35000. 00|  36000. 00000 36000.00|  34773. 86000 34773. 86
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP|  24000. 00000 24000. 00|  14000. 00000 14000. 00|  19934. 60000 19934. 60
CLEARI NG RI GHT OF WAY | | |
0005 202-51330 LUMP|  10000. 00000 10000. 00|  25000. 00000 25000. 00|  61892. 68000 61892. 68
PRESENT STRUCTURE, REMOVE | | |
0006 202- 60820 196.000 n2 | 3. 75000 735. 00| 13. 30000 2606. 80| 10. 91000 2138. 36
SURFACE M LLING ASPHALT | | |
0007 203- 02020 694.000 n8 | 24. 00000 16656. 00| 22. 35000 15510. 90| 25. 35000 17592. 90
EXCAVATI ON, UNCLASSI FI ED | | |
0008 203- 02083 646.000 n8 | 18. 00000 11628. 00| 18. 30000 11821. 80| 16. 71000 10794. 66
SLAG FI LL | | |
0009 205- 02224 200.000 m | 7.00000 1400. 00| 7.00000 1400. 00| 7.00000 1400. 00

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |

0010 205- 02237 2.000 EACH 50. 00000 100. 00| 50. 00000 100. 00| 34. 32000 68. 64
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
CURB | NLET PROTECTI ON | |

0011 211-02060 736.400 nB | 18. 00000 13255. 20 21. 60000 15906. 24| 22.55000 16605. 82
B BORROW FOR STRUCTURE BACKFI LL |
0012 402- 05468 493.900 M | 40. 00000 19756. 00 32.10000 15854. 19| 40. 00000 19756. 00

HVA BASE 25.0 nmm MNAI NLI NE [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 413 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 734, 933. 22 RQUTE : SR 51
CALL ORDER . 413 CONTRACT ID : B -24129-A COUNTI ES : LAKE
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1035114 | (2) 35-1035700 | (3) 35-1582109
| SUPERI OR CONSTRUCTI ON CO | BUCKO CONSTRUCTI ON | KANKAKEE VALLEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0013 402-05474 113.200 My | 52. 00000 5886. 40| 40. 85000 4624. 22| 52. 00000 5886. 40
HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE | | |
0014 402- 05477 80.900 My | 60. 00000 4854. 00| 61. 80000 4999. 62| 60. 00000 4854. 00
HVA SURFACE 9.5 nm MAI NLI NE | | [
0015 406- 05521 1078.000 n2 | 0. 65000 700. 70| 0. 50000 539. 00| 0. 65000 700. 70
ASPHALT FOR TACK COAT | | [
0016 604- 06070 248.400 n2 | 30. 25000 7514. 10| 36. 85000 9153. 54| 23. 04000 5723. 14
S| DEWALK, CONCRETE | | [
0017 605-06120 138.000 m | 44, 00000 6072. 00| 65. 90000 9094. 20| 16. 11000 2223.18
CURB, CONCRETE | | [
0018 615- 06490 8.000 EACH 135. 00000 1080. 00| 135. 00000 1080. 00| 106. 06000 848. 48
R GHT OF WAY MARKER | | [
0019 616- 02320 2569.380 n2 | 2. 66000 6834. 55| 2.10000 5395. 70| 1. 49000 3828. 38
GEOTEXTI LES | | |
0020 616- 06405 551.090 My | 25. 82000 14229. 15| 19. 90000 10966. 69| 21. 20000 11683. 11
R PRAP, REVETMENT | | [
0021 616- 94426 3100.000 n2 | 2.97000 9207. 00| 3. 45000 10695. 00| 2. 18000 6758. 00
GEOGRI D | | [
0022 621-01004 1.000 EACH 950. 00000 950. 00| 950. 00000 950. 00| 950. 00000 950. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0023 621- 06548 2.100 kg | 69. 00000 144. 90| 69. 00000 144. 90| 69. 00000 144. 90
SEED M XTURE, CV | | |
0024 621- 06560 1913.400 n2 | 0. 79000 1511. 59| 0. 79000 1511. 59| 0. 79000 1511. 59
MULCHED SEEDI NG, U | | [
0025 621-06570 1234.000 nB | 20. 72000 25568. 48| 19. 90000 24556. 60| 23. 52000 29023. 68
TOP SO L | | [
0026 621- 06575 207.000 n2 | 11. 18000 2314. 26| 11. 18000 2314. 26| 11. 18000 2314. 26
SODDI NG, NURSERY | | |
0027 622-05650 22.000 EACH 550. 00000 12100. 00| 550. 00000 12100. 00| 550. 00000 12100. 00

PLANT, DECI DUOUS TREE, SI NGLE STEM | | |
OVER 50 TO 63 nm [ | |

I
PI LE, CONCRETE, STEEL SHELL ENCASED, | |

5.31 nm 356 mm | |
0031 706-04130 46.000 m | 340. 00000 15640. 00| 340. 00000 15640. 00| 192. 41000 8850. 86

RAI'LING STEEL ROUND METAL Pl PE [ | |

0028 622-52436 4.000 EACH 25. 00000 100. 00| 25. 00000 100. 00| 25. 00000 100. 00
SIGN, DO NOT MOW OR SPRAY | | |
0029 622-91786 340.000 EACH 9. 00000 3060. 00| 9. 00000 3060. 00| 9. 00000 3060. 00
SEEDLI NG | | |
0030 701- 03753 1475.000 m 85. 49000 126097. 75| 120. 00000 177000. 00| 86. 47000 127543. 25
|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PACGE : 413 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 734, 933. 22 RQUTE : SR 51
CALL ORDER . 413 CONTRACT ID : B -24129-A COUNTI ES : LAKE
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1035114 | (2) 35-1035700 | (3) 35-1582109
| SUPERI OR CONSTRUCTI ON CO | BUCKO CONSTRUCTI ON | KANKAKEE VALLEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0032 714-03437 99.700 n2 | 800. 00000 79760. 00| 750. 00000 74775. 00| 500. 00000 49850. 00
W NGMLL, PRECAST, REI NFORCED CONCRETE | |
0033 714- 04539 31.800 m | 6880. 00000 218784. 00| 4500. 00000 143100. 00| 5890. 43000 187315. 67

CULVERT, PRECAST 3 SIDED, REI NFORCED | | |
CONCRETE, 6000 mm x 3000 mm | |
0034 715-04612 26.000 m | 112. 62000 2928. 12| 140. 00000 3640. 00| 92. 48000 2404, 48

Pl PE , SANI TARY SEVER, 450 nm | |

0035 715-05028 3.000 m | 106. 10000 318. 30| 235. 00000 705. 00| 215. 79000 647. 37
Pl PE, TYPE 2, C RCULAR 300 mm | | |

0036 715- 05032 13.000 m | 110. 40000 1435. 20| 40. 00000 520. 00| 93. 03000 1209. 39
Pl PE, TYPE 2, C RCULAR 375 mm | | |

0037 715- 05059 LUWP| 12000. 00000 12000. 00|  30000. 00000 30000. 00| 53571. 51000 53571. 51
SEWER BYPASS, SAN TARY | |

0038 715-05147 4,000 m | 222. 80000 891. 20| 350. 00000 1400. 00| 188. 59000 754. 36
PIPE, TYPE 2, CIRCULAR 200 mm | | |

0039 715- 46000 1.000 EACH 275. 00000 275. 00| 250. 00000 250. 00| 215. 75000 215. 75
Pl PE END SECTI ON, 300 nm | | |

0040 715- 46005 2.000 EACH 290. 00000 580. 00| 290. 00000 580. 00| 240. 72000 481. 44
Pl PE END SECTI ON, 375 nm | | |

0041 715-90836 1.000 EACH 290. 00000 290. 00| 225. 00000 225. 00| 195. 75000 195. 75
Pl PE END SECTI ON, 200 nm | | |

0042 720- 44000 2.000 EACH 490. 00000 980. 00| 375. 00000 750. 00| 174. 25000 348. 50
CASTING ADJUST TO GRADE | | |

0043 720-98174 2.000 EACH 1105. 00000 2210. 00| 1740. 00000 3480. 00| 1332. 17000 2664. 34
I NLET, B15 | [ |

0044 801-03290 5.000 EACH 110. 00000 550. 00| 110. 00000 550. 00| 110. 00000 550. 00
CONSTRUCTI ON SIGN, C | | |

0045 801- 04308 4.000 EACH 164. 00000 656. 00| 164. 00000 656. 00| 164. 00000 656. 00
ROAD CLOSURE SI GN ASSEMBLY [ [ |

0046 801- 06207 200.000 m | 3. 00000 600. 00| 3. 00000 600. 00| 3. 00000 600. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |

0047 801- 06605 6. 000 EACH| 80. 00000 480. 00| 80. 00000 480. 00| 80. 00000 480. 00
BARRI CADE, |I1A | |

0048 801- 06606 4.000 EACH 90. 00000 360. 00| 90. 00000 360. 00| 90. 00000 360. 00
BARRI CADE, 111B | |

0049 801- 06625 19. 000 EACH 60. 00000 1140. 00| 60. 00000 1140. 00| 60. 00000 1140. 00
DETOUR ROUTE MARKER ASSEMBLY | |

0050 801- 06640 9.000 EACH 75. 00000 675. 00| 75. 00000 675. 00| 75. 00000 675. 00
CONSTRUCTI ON SI GN, A | | |

0051 801- 06775 LUWP| 2000. 00000 2000. 00| 2500. 00000 2500. 00| 8502. 45000 8502. 45

MAI NTAI NI NG TRAFFI C | | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PACGE : 413 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 734, 933. 22 RQUTE : SR 51
CALL ORDER . 413 CONTRACT ID : B -24129-A COUNTI ES : LAKE
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1035114 | (2) 35-1035700 | (3) 35-1582109
| SUPERI OR CONSTRUCTI ON CO | BUCKO CONSTRUCTI ON | KANKAKEE VALLEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0052 808- 75245 200.000 m | 2. 82000 564. 00| 2. 82000 564. 00| 2. 82000 564. 00
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100Mm | | |
SECTI ON TOTALS | $ 715, 271. 90| $ 724, 915. 25| $ 752, 000. 00
------------------------------------------ 6

CONTRACT TOTALS [ $ 715, 271. 90| $ 724, 915. 25| $ 752, 000. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 413 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 734, 933. 22 RQUTE : SR 51
CALL ORDER . 413 CONTRACT ID : B -24129-A COUNTI ES : LAKE
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-1068009 | (5) 35-0918397 | (6) 35-1212938
| DYER CONSTRUCTI ON CO | RFETH RI LEY CONSTRUCTI ON | ATLAS EXCAVATI NG | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 SMALL STRUCTURE REPLACEMENT

I
2000. 00000 12000. 00| 1600. 00000 9600. 00| 500. 00000 3000. 00

0001 105- 06790 6.000 MOS |
FIELD OFFICE, 27.9 n2 |

0002 105- 06845 LUMP|  10000. 00000 10000. 00| 5000. 00000 5000. 00| 5000. 00000 5000. 00
CONSTRUCTI ON ENGI NEERI NG

0003 110- 01001 LUMP|  40000. 00000 40000. 00|  36479. 10000 36479.10]  43000. 00000 43000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |

0004 201- 52370 LUWP| 6500. 00000 6500.00]  15000. 00000 15000. 00|  30000. 00000 30000. 00
CLEARI NG RI GHT OF VAY |

0005 202- 51330 LUMP|  33000. 00000 33000.00] 102715. 22000 102715. 22|  20000. 00000 20000. 00
PRESENT STRUCTURE, REMOVE |

0006 202- 60820 196.000 n2 | 10. 00000 1960. 00| 12. 00000 2352. 00| 9. 00000 1764. 00
SURFACE M LLING ASPHALT | | |

0007 203- 02020 694.000 n8 | 19. 50000 13533. 00| 14. 00000 9716. 00| 19. 00000 13186. 00
EXCAVATI ON, UNCLASSI FI ED | |

0008 203- 02083 646.000 n8 | 26. 25000 16957. 50| 18. 00000 11628. 00| 16. 50000 10659. 00
SLAG FI LL | | |

0009 205- 02224 200.000 m | 7. 70000 1540. 00| 8. 00000 1600. 00| 6. 00000 1200. 00

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [

0010 205- 02237 2.000 EACH 55. 00000 110. 00| 55. 00000 110. 00| 90. 00000 180. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, |
CURB | NLET PROTECTI ON |

|
I
0011 211- 02060 736.400 n8 | 27. 40000 20177. 36| 25. 00000 18410. 00| 22.00000 16200. 80
B BORROW FOR STRUCTURE BACKFI LL | | |
0012 402- 05468 493.900 My | 42. 00000 20743. 80| 45. 00000 22225. 50| 42. 00000 20743. 80
HVA BASE 25.0 mm MAI NLI NE | | |
0013 402- 05474 113.200 My | 54. 60000 6180. 72| 50. 00000 5660. 00| 54. 00000 6112. 80
HVA | NTERVEDI ATE 19.0 mm MAI NLI NE | | |
0014 402- 05477 80.900 My | 63. 00000 5096. 70| 71. 00000 5743. 90| 62. 00000 5015. 80
HVA SURFACE 9.5 nm MAI NLI NE | | |
0015 406- 05521 1078.000 n2 | 0. 70000 754. 60| 1. 00000 1078. 00| 0. 70000 754. 60
ASPHALT FOR TACK COAT | | |
0016 604- 06070 248.400 n2 | 39. 00000 9687. 60| 25. 00000 6210. 00| 29. 00000 7203. 60
S| DEWALK, CONCRETE | |
0017 605- 06120 138.000 m | 125. 00000 17250. 00| 40. 00000 5520. 00| 33. 00000 4554. 00
CURB, CONCRETE | |
0018 615- 06490 8.000 EACH 170. 00000 1360. 00| 150. 00000 1200. 00| 120. 00000 960. 00
R GHT OF WAY MARKER | | |
0019 616- 02320 2569.380 n2 | 2. 40000 6166. 51 2. 50000 6423. 45| 4.50000 11562. 21

GEOTEXTI LES | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PACGE : 413 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 734, 933. 22 RQUTE : SR 51
CALL ORDER . 413 CONTRACT ID : B -24129-A COUNTI ES : LAKE
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-1068009 | (5) 35-0918397 | (6) 35-1212938
| DYER CONSTRUCTI ON CO | RFETH RI LEY CONSTRUCTI ON | ATLAS EXCAVATI NG | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0020 616- 06405 551.090 My | 27. 00000 14879. 43| 23. 00000 12675. 07| 27. 00000 14879. 43
R PRAP, REVETNMENT | | |
0021 616- 94426 3100.000 n?2 | 3. 00000 9300. 00| 3. 00000 9300. 00| 5. 50000 17050. 00
GEOGRI D | | |
0022 621-01004 1.000 EACH 1045. 00000 1045. 00| 950. 00000 950. 00| 980. 00000 980. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0023 621- 06548 2.100 kg | 76. 00000 159. 60| 69. 00000 144. 90| 71. 00000 149. 10
SEED M XTURE, CV | | |
0024 621- 06560 1913.400 n2 | 0. 87000 1664. 66| 0. 79000 1511. 59| 0. 85000 1626. 39
MULCHED SEEDI NG U | |
0025 621- 06570 1234.000 nB8 | 15. 60000 19250. 40| 14. 00000 17276. 00| 29. 00000 35786. 00
TCOP SO L | | |
0026 621- 06575 207.000 n2 | 12. 30000 2546. 10| 11. 00000 2277. 00| 11. 60000 2401. 20
SODDI NG,  NURSERY | | |
0027 622- 05650 22.000 EACH 605. 00000 13310. 00| 550. 00000 12100. 00| 575. 00000 12650. 00

PLANT, DECI DUOUS TREE, SINGLE STEM | | |
OVER 50 TO 63 nm [ | |

PI LE, CONCRETE, STEEL SHELL ENCASED,

I
[ I
5.31 nm 356 nm
I

0028 622-52436 4.000 EACH 27.50000 110. 00| 25. 00000 100. 00| 26. 00000 104. 00
SIGN, DO NOT MOW OR SPRAY | | |
0029 622-91786 340. 000 EACH 9. 90000 3366. 00| 9. 00000 3060. 00| 9. 50000 3230. 00
SEEDLI NG | | |
0030 701- 03753 1475.000 m 79. 38000 117085. 50]| 105. 00000 154875. 00| 105. 00000 154875. 00
|
I

0031 706- 04130 46.000 m 490. 00000 22540. 00| 340. 00000 15640. 00| 485. 00000 22310. 00
RAILING STEEL ROUND METAL Pl PE | | |

0032 714- 03437 99.700 n2 | 777. 18000 77484. 85| 700. 00000 69790. 00| 400. 00000 39880. 00
W NGMLL, PRECAST, REI NFORCED CONCRETE | | |

0033 714- 04539 31.800 m | 6242. 14000 198500. 05| 5800. 00000 184440. 00| 8200. 00000 260760. 00
CULVERT, PRECAST 3 SIDED, REINFORCED | | |
CONCRETE, 6000 mm x 3000 mm | | |

0034 715- 04612 26.000 m | 205. 00000 5330. 00| 100. 00000 2600. 00| 280. 00000 7280. 00
PI PE , SANI TARY SEWER 450 mm | | |

0035 715- 05028 3.000 m | 270. 00000 810. 00| 200. 00000 600. 00| 200. 00000 600. 00
PI PE, TYPE 2, CIRCULAR 300 nm [ [ |

0036 715- 05032 13.000 m | 190. 00000 2470. 00| 100. 00000 1300. 00| 185. 00000 2405. 00
PIPE, TYPE 2, O RCULAR 375 mm | | |

0037 715- 05059 LUMP|  55000. 00000 55000. 00|  50000. 00000 50000. 00|  50000. 00000 50000. 00
SEWER BYPASS, SANI TARY | [

|
0038 715- 05147 4.000 m | 220. 00000 880. 00| 130. 00000 520. 00| 140. 00000 560. 00
PIPE, TYPE 2, O RCULAR 200 mm [ [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 413 -7
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 734, 933. 22 RQUTE : SR 51
CALL ORDER . 413 CONTRACT ID : B -24129-A COUNTI ES : LAKE
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-1068009 | (5) 35-0918397 | (6) 35-1212938
| DYER CONSTRUCTI ON CO | RFETH RI LEY CONSTRUCTI ON | ATLAS EXCAVATI NG | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0039 715- 46000 1.000 EACH 250. 00000 250. 00| 300. 00000 300. 00| 180. 00000 180. 00
PI PE END SECTI ON, 300 mm | | |
0040 715- 46005 2.000 EACH 325. 00000 650. 00| 300. 00000 600. 00| 200. 00000 400. 00
PI PE END SECTION, 375 mm | | [
0041 715-90836 1.000 EACH 275. 00000 275. 00| 300. 00000 300. 00| 180. 00000 180. 00
PI PE END SECTI ON, 200 mm | | [
0042 720- 44000 2.000 EACH 300. 00000 600. 00| 175. 00000 350. 00| 315. 00000 630. 00
CASTI NG ADJUST TO GRADE | [ [
0043 720-98174 2.000 EACH 1000. 00000 2000. 00| 2000. 00000 4000. 00| 1500. 00000 3000. 00
I NLET, B15 | | |
0044 801-03290 5.000 EACH 121. 00000 605. 00| 110. 00000 550. 00| 125. 00000 625. 00
CONSTRUCTI ON SIGN, C | | [
0045 801- 04308 4.000 EACH 165. 00000 660. 00| 150. 00000 600. 00| 190. 00000 760. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0046 801- 06207 200.000 m | 3. 50000 700. 00| 3. 20000 640. 00| 3. 10000 620. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0047 801- 06605 6. 000 EACH 49. 50000 297. 00| 45. 00000 270. 00| 95. 00000 570. 00
BARRI CADE, |11A | | [
0048 801- 06606 4.000 EACH 71. 50000 286. 00| 65. 00000 260. 00| 105. 00000 420. 00
BARRI CADE, |11B | | [
0049 801- 06625 19. 000 EACH 76. 00000 1444. 00| 69. 00000 1311. 00| 85. 00000 1615. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0050 801- 06640 9. 000 EACH 263. 00000 2367. 00| 239. 00000 2151. 00| 95. 00000 855. 00
CONSTRUCTI ON SI GN, A | | |
0051 801-06775 LUMP| 18000. 00000 18000. 00| 1500. 00000 1500. 00| 25000. 00000 25000. 00
MAI NTAI NI NG TRAFFI C | | |
0052 808- 75245 200.000 m | 5. 00000 1000. 00| 4. 50000 900. 00| 1. 20000 240. 00
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100mMm | |
SECTI ON TOTALS | $ 797, 883. 38| $ 819, 562. 73| $ 863, 717. 73
------------------------------------------ e o e e m e e e e e et e e e e et e e o e e e o e e e e e e m e e e e e e e e e eemeeeeoaoo-
CONTRACT TOTALS | $ 797, 883. 38| $ 819, 562. 73| $ 863, 717. 73




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 423 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 809, 470. 28 RQUTE : |-65

CALL ORDER . 423 CONTRACT ID : B -24467-A COUNTI ES : CLARK

LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT

CONTRACT TI ME : 90 WORK DAYS

CONTRACT DESCR! PTI ON : URBAN PROJECT(S) : 0651149
0651149
0651149

SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LON BI D
1 61-1013120 T & C CONTRACTI NG, | NC. $ 1,553, 340.22 100. 0000%
2 35-1619477 BROM, L.L. CONSTR 0O, INC $ 2,117, 691. 41 136. 3314%
3 61-1029697 MATSUDA, | NC. $ 2,203, 760. 20 141. 8723%
4 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 2,386, 000.00 153. 6044%
5  35-1618530 AVER CAN CONTRACTI NG & SERVI CES, | NC. $ 2,735,484, 40 176. 1033%
6  35-1128289 BEATY CONSTRUCTI ON, | NC. $ 3,467,488.78 223.2279%
| (1) 61-1013120 | (2) 35-1619477 | (3) 61-1029697
| T & C CONTRACTI NG, | NC. | BROW, L.L. CONSTR €O, |NC MATSUDA, |NC.
LINE NO / | TEM CODE / ALT |
| TEM DESCR! PTI ON QUANTI TY | UNT PRCE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMDUNT
------------------------------------------ o m e et e e e e e o e e e e e e m e e e et e e e e e e e e e e e o e meeeoaon
SECTI ON 0001 BRI DGE W DENI NG
I I I
0001 105- 06790 12.000 MS | 1100. 00000 13200. 00| 1290. 00000 15480. 00| 1000. 00000 12000. 00
FIELD OFFI CE, 27.9 n2 | | |
0002 105- 06845 LUMP|  10000. 00000 10000. 00|  12400. 00000 12400.00]  35000. 00000 35000. 00
CONSTRUCTI ON ENG NEERI NG | | |
0003 110- 01001 LUMP|  31500. 00000 31500.00]  95600. 00000 95600. 00]  25000. 00000 25000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP|  85050. 00000 85050.00]  19041. 00000 19041.00]  25000. 00000 25000. 00
CLEARI NG RI GHT OF WAY | | |
0005 202- 51328 LUVP| 3800. 00000 3800.00|  31400. 00000 31400.00]  20000. 00000 20000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS STR | | |
NO 1 I I I
0006 202- 51328 LUVP| 5800. 00000 5800.00|  21600. 00000 21600.00]  40000. 00000 40000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS STR | | |
NO 2 I I I
0007 202- 51328 LUVP| 5900. 00000 5900. 00|  21600. 00000 21600.00]  40000. 00000 40000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS STR | | |
NO 3 I I I
0008 203- 02055 87335.000 n8 | 6. 40000 558944. 00| 5. 28000 461128. 80| 9. 00000 786015. 00
EMBANKVENT | | |
0009 205- 02224 708.000 m | 6. 45000 4566. 60| 6. 99000 4948. 92| 10. 00000 7080. 00

TEMPORARY EROSI ON AND SEDI MENT CONTRQOL, | | |
PERI METER PROTECTI ON | [ |

0010 206- 51230 3371.000 n8 | 6. 00000 20226. 00 9. 80000 33035. 80| 18. 00000 60678. 00
EXCAVATI ON, FOUNDATI ON, UNCLASSIFIED | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 423 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 809, 470. 28 RQUTE : |-65
CALL ORDER . 423 CONTRACT ID : B -24467-A COUNTI ES : CLARK
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 61-1013120 | (2) 35-1619477 | (3) 61-1029697
| T & C CONTRACTI NG | NC. | BROAW, L.L. CONSTR CO, |NC MATSUDA, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0011 211-02060 2407.200 nB8 | 30. 50000 73419. 60| 24. 19000 58230. 16| 27. 00000 64994. 40
B BORROW FOR STRUCTURE BACKFI LL | | |
0012 616- 02320 508.000 n2 | 4. 00000 2032. 00| 2.98000 1513. 84| 3. 00000 1524. 00
GEOTEXTI LES | | [
0013 616- 06405 439.000 My | 23. 50000 10316. 50| 15. 32000 6725. 48| 20. 00000 8780. 00
R PRAP, REVETNMENT | | [
0014 621-01004 3.000 EACH 615. 00000 1845. 00| 650. 00000 1950. 00| 635. 00000 1905. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0015 621- 06545 1.300 My | 635. 00000 825. 50| 670. 00000 871. 00| 650. 00000 845. 00
FERTI LI ZER | | |
0016 621- 06555 242.300 kg | 14. 20000 3440. 66| 15. 20000 3682. 96| 20. 00000 4846. 00
SEED M XTURE, P | | |
0017 702-51005 2293.000 n8 | 225. 00000 515925. 00| 464. 30000 1064639. 90| 350. 00000 802550. 00
CONCRETE, A, SUBSTRUCTURE | | |
0018 702-51863 157. 000 EACH 12. 00000 1884. 00| 9. 75000 1530. 75| 10. 00000 1570. 00
FI ELD DRI LLED HOLE | N CONCRETE [ | [
0019 703-51030 216644.000 kg | 0. 94000 203645. 36| 1. 20000 259972. 80| 1. 20000 259972. 80
REI NFORCI NG STEEL | | |
0020 801- 06640 12. 000 EACH 85. 00000 1020. 00] 195. 00000 2340. 00| 500. 00000 6000. 00
CONSTRUCTI ON SI GN, A | | |
SECTI ON TOTALS | $ 1,553, 340. 22| $ 2,117,691. 41| $ 2,203, 760.20
------------------------------------------ ey

CONTRACT TOTALS | $ 1,553, 340. 22| $ 2,117,691. 41| $ 2,203,760.20




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 423 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 809, 470. 28 RQUTE : |-65
CALL ORDER . 423 CONTRACT ID : B -24467-A COUNTI ES : CLARK
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-2040801 | (5) 35-1618530 | (6) 35-1128289

| GOHVANN ASPHALT & CONSTR., || AVERI CAN CONTRACTI NG & SERVI | BEATY CONSTRUCTI ON, | NC.
LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
SECTI ON 0001 BRI DGE W DENI NG

I I
1000. 00000 12000. 00| 1300. 00000 15600. 00| 1350. 00000 16200. 00

0001 105- 06790 12.000 M5 |
FIELD OFFICE, 27.9 n2 |

0002 105- 06845 LUMP|  14846. 74000 14846.74|  20000. 00000 20000.00|  13500. 00000 13500. 00
CONSTRUCTI ON ENGI NEERI NG

0003 110- 01001 LUMP|  118000. 00000 118000. 00|  131000. 00000 131000. 00|  170222. 00000 170222. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |

0004 201- 52370 LUMP|  23500. 00000 23500. 00|  26000. 00000 26000. 00|  37000. 00000 37000. 00
CLEARI NG RI GHT OF VAY |

0005 202- 51328 LUMP|  15000. 00000 15000. 00|  12000. 00000 12000.00|  32861. 00000 32861. 00
PRESENT STRUCTURE, REMOVE PORTI ONS STR | |
NO 1 | | |

0006 202-51328 LUMP|  30000. 00000 30000. 00|  27000. 00000 27000. 00|  33000. 00000 33000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS STR | |
NO 2 I I I

0007 202-51328 LUMP|  30000. 00000 30000. 00|  23000. 00000 23000. 00|  33000. 00000 33000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS STR | |
NO 3 I I I

0008 203- 02055 87335.000 n8 | 9. 50000 829682. 50| 11.87000  1036666. 45| 12. 29000 1073347. 15
EMBANKVENT | | |

0009 205- 02224 708.000 m | 6. 45000 4566. 60| 6. 75000 4779. 00| 6. 75000 4779. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |

0010 206-51230 3371.000 n8 | 32. 00000 107872. 00| 11. 00000 37081. 00| 130. 00000 438230. 00
EXCAVATI ON, FOUNDATI ON, UNCLASSIFIED | | |

0011 211- 02060 2407.200 n8 | 29. 00000 69808. 80| 36. 00000 86659. 20| 33. 00000 79437. 60
B BORROW FOR STRUCTURE BACKFI LL | | |

0012 616- 02320 508.000 n2 | 2. 50000 1270. 00| 4.50000 2286. 00| 2. 10000 1066. 80
GEOTEXTI LES | | |

0013 616- 06405 439.000 My | 23. 00000 10097. 00| 24. 00000 10536. 00| 21. 00000 9219. 00
Rl PRAP, REVETMENT | | |

0014 621- 01004 3.000 EACH 615. 00000 1845. 00| 625. 00000 1875. 00| 630. 00000 1890. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |

0015 621- 06545 1.300 My | 635. 00000 825. 50| 650. 00000 845. 00| 650. 00000 845. 00
FERTI LI ZER | | |

0016 621- 06555 242.300 kg | 14. 20000 3440. 66| 14. 50000 3513. 35 14. 50000 3513. 35
SEED M XTURE, P | | |

0017 702- 51005 2293.000 n8 | 385. 00000 882805. 00| 460.00000  1054780. 00| 565. 00000 1295545. 00

CONCRETE, A, SUBSTRUCTURE | [ I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 423 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 809, 470. 28 RQUTE : |-65
CALL ORDER . 423 CONTRACT ID : B -24467-A COUNTI ES : CLARK
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-2040801 | (5) 35-1618530 | (6) 35-1128289
| GOHVANN ASPHALT & CONSTR., || AVERI CAN CONTRACTI NG & SERVI | BEATY CONSTRUCTI ON, | NC.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0018 702-51863 157.000 EACH 12. 00000 1884. 00| 15. 00000 2355. 00| 12. 00000 1884. 00
FI ELD DRI LLED HOLE | N CONCRETE | | |
0019 703-51030 216644.000 kg | 1. 05000 227476. 20| 1. 10000 238308. 40| 1. 02000 220976. 88
REI NFORCI NG STEEL | | [
0020 801- 06640 12.000 EACH 90. 00000 1080. 00| 100. 00000 1200. 00| 81. 00000 972. 00
CONSTRUCTI ON SI GN, A | | [
SECTI ON TOTALS | $ 2,386, 000. 00| $ 2,735, 484. 40| $ 3,467,488.78
------------------------------------------ e m o m m e e e e e e e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e e eaeaaaao

$ 2,386, 000. 00|

$ 2,735, 484. 40|

$ 3,467,488.78




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 429 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 803, 916. 41 ROUTE : SR 261
CALL ORDER . 429 CONTRACT 1D : B -24580-A COUNTI ES : WARRI CK
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
CONTRACT TIME : 130 WORK DAYS
CONTRACT DESCR! PTI ON : RURAL PROJECT(S) : 3387004
SET- AS| DE :

VENDOR RANKI NG :

HOUSES AND BUI LDI NGS, REMOVE PARCEL NO. | |
9 | |

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-0626844 RUDCLPH, J.H & CO $ 687, 311. 81 100. 0000%
2 35-1057095 BLANKENBERGER BROTHERS $ 708, 502. 00 103. 0830%
3 35-1801998 CLR INC $ 731, 220. 36 106. 3884%
4 35-1009310 DEI G BROTHERS LUMBER & CONSTR $ 779, 526. 06 113. 4166%
5  35-1878024 RAGLE, I NC. $ 780, 193. 68 113. 5137%
6  35-1134435 FOERTSCH CONSTRUCTI ON $ 785, 643. 43 114. 3066%
7  35-0974806 SOUTHWEST ENG NEER! NG $ 817, 412. 52 118. 9289%
8  35-1763075 NAAS BROTHERS TRUCKI NG $ 934, 273. 53 135. 9315%
| (1) 35-0626844 | (2) 35-1057095 | (3) 35-1801998
| RUDOLPH, J.H & CO | BLANKENBERGER BROTHERS | LR, INC
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMODUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T ey
SECTI ON 0001 BRI DGE REPLACEMENT
I I I
0001 105- 06790 6.000 MOS | 1570. 00000 9420. 00| 1010. 00000 6060. 00| 1850. 00000 11100. 00
FI ELD OFFI CE, 27.9 n2 | | |
0002 105- 06845 LUMP|  10000. 00000 10000. 00| 6630. 00000 6630.00]  12000. 00000 12000. 00
CONSTRUCTI ON ENG NEERI NG | | |
0003 110- 01001 LUWP|  34250. 00000 34250.00]  22835. 06000 22835.06]  36500. 00000 36500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0004 201-52370 LUMP|  10200. 00000 10200. 00| 2050. 00000 2050.00]  10950. 00000 10950. 00
CLEARI NG RI GHT OF WAY | | |
0005 202- 02241 128.000 m | 21. 50000 2752. 00| 22. 30000 2854. 40| 15. 00000 1920. 00
GUARDRAI L, REMOVE | | [
0006 202- 03000 LUMP| 1000. 00000 1000. 00| 850. 00000 850. 00| 100. 00000 100. 00
HOUSES AND BUI LDI NGS, REMOVE PARCEL NO | | [
3 I I I
0007 202- 03000 LUMP| 5000. 00000 5000. 00| 3400. 00000 3400. 00| 3800. 00000 3800. 00
HOUSES AND BUI LDI NGS, REMOVE PARCEL NO | | |
6 I I I
0008 202- 03000 LUMP| 5000. 00000 5000. 00| 3400. 00000 3400. 00| 4100. 00000 4100. 00
HOUSES AND BUI LDI NGS, REMOVE PARCEL NO | | |
7 [ I I
0009 202- 03000 LUWP| 3500. 00000 3500. 00| 400. 00000 400. 00| 500. 00000 500. 00
HOUSES AND BUI LDI NGS, REMOVE PARCEL NO | | |
8 I I I
0010 202- 03000 LUMP| 5000. 00000 5000. 00| 3400. 00000 3400. 00| 4200. 00000 4200. 00
I
I



I NDI ANA DEPARTMENT OF TRANSPORTATI CN DATE : 05/ 01/ 00
PAGE : 429 -2
TABULATI ON CF BI DS
ENG NEER S ESTIMATE: $ 803, 916. 41 ROUTE : SR 261
CALL CRDER : 429 CONTRACT ID : B -24580- A COUNTI ES : WARRI CK
LETTI NG DATE : 04/18/00 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
| (1) 35-0626844 | (2) 35-1057095 [ (3) 35-1801998
[RUDOLPH, J.H & CO | BLANKENBERGER BROTHERS [CLR INC.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMDUNT
------------------------------------------ S5
0011 202-51330 LUVP|  8000. 00000 8000.00|  6900. 00000 6900.00|  14000. 00000 14000. 00
PRESENT STRUCTURE, REMOVE | |
0012 202- 60820 170.000 n2 | 13. 80000 2346. 00| 7. 60000 1292. 00| 14. 00000 2380. 00
SURFACE M LLING ASPHALT | | |
0013 203- 02000 2344.000 18 | 14. 00000 32816. 00| 11. 20000 26252. 80| 7. 60000 17814. 40
EXCAVATI ON, COMVON | | |
0014 203- 02045 768.000 n8 | 6. 50000 4992. 00| 8. 75000 6720. 00| 4. 92000 3778. 56
EXCAVATI ON FOR SUBGRADE TREATVENT | | |
0015 203- 51223 462.000 18 | 7.00000 3234. 00| 8. 60000 3973. 20| 5. 75000 2656. 50
EXCAVATI ON, WATERWAY | |
0016 205- 02229 148.000 m | 6. 65000 984. 20| 7.00000 1036. 00| 6. 00000 888. 00
TEMPCRARY ERCSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | |
0017 205- 02234 6.000 EACH| 85. 00000 510. 00| 89. 00000 534. 00| 119. 00000 714. 00
TEMPCRARY ERCSI ON AND SEDI MENT CONTROL, | | |
CULVERT Pl PE PROTECTI ON | | |
0018 211-02050 415.000 n8 | 22. 00000 9130. 00| 18. 00000 7470. 00| 19. 60000 8134. 00
B BORROW | |
0019 211- 02060 10.000 18 | 97. 00000 970. 00| 29. 80000 298. 00] 30. 00000 300. 00
B BORROW FCR STRUCTURE BACKFI LL | | |
0020 213- 52830 7.400 18 | 125. 00000 925. 00| 140. 00000 1036. 00| 345. 00000 2553. 00
FLOMBLE MORTAR | |
0021 303- 52308 1497.300 My | 17. 25000 25828. 43 17. 20000 25753. 56 19. 00000 28448. 70
COMPACTED AGGREGATE FCR BASE, 0, 53 | | |
0022 303- 52309 893.900 My | 17. 25000 15419. 78] 21. 60000 19308. 24| 16. 31000 14579. 51
COVPACTED AGGREGATE FOR SHOULDER, 0, 53 | | |
0023 401- 06264 LUMP|  1500. 00000 1500.00]  3150. 00000 3150.00]  3300. 00000 3300. 00
PROFI LOGRAPH, HVA I | |
0024 402- 05468 1418.800 My | 44. 00000 62427. 20| 35. 20000 49941. 76| 37. 00000 52495. 60
HVA BASE 25.0 nm NAI NLI NE | | |
0025 402- 05474 1366. 000 | 45. 00000 61470. 00| 36. 75000 50200. 50 38. 00000 51908. 00
HVA | NTERVEDI ATE 19.0 nm NAI NLI NE | | |
0026 402- 05477 404.500 My | 48. 00000 19416. 00| 49. 90000 20184, 55 47.00000 19011. 50
HVA SURFACE 9.5 mm MAI NLI NE | | |
0027 402- 05481 182.000 My | 44. 00000 8008. 00| 46. 90000 8535. 80| 49. 00000 8918. 00
HVA BASE 25.0 nm SHOULDER | |
0028 402- 05495 150.000 My | 45. 00000 6750. 00| 54. 00000 8100. 00| 56. 00000 8400. 00
HVA VEDGE AND LEVEL | | |
0029 405- 05517 8.170 My | 350. 00000 2859. 50| 461. 00000 3766. 37 485. 00000 3962. 45
ASPHALT FOR PRI ME COAT | |
0030 406- 05520 3.860 My | 300. 00000 1158. 00| 236. 00000 910. 96| 240. 00000 926. 40

ASPHALT FOR TACK COAT | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 429 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 803, 916. 41 ROUTE : SR 261
CALL ORDER . 429 CONTRACT 1D : B -24580-A COUNTI ES : WARRI CK
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-0626844 | (2) 35-1057095 | (3) 35-1801998
| RUDOLPH, J.H & CO | BLANKENBERGER BROTHERS | CLR, I NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m o m m e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e eaeaeao
0031 407-04348 1011.000 n2 | 3. 00000 3033. 00| 3. 15000 3184. 65| 3. 00000 3033. 00
SEAL COAT, 2 | | |
0032 601-01522 4.000 EACH 1100. 00000 4400. 00| 1155. 00000 4620. 00| 1215. 00000 4860. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0033 601- 94689 4.000 EACH 3795. 00000 15180. 00| 3985. 00000 15940. 00| 4200. 00000 16800. 00
GUARDRAI L END TREATMENT, OS | | [
0034 601-95203 4.000 EACH 600. 00000 2400. 00| 630. 00000 2520. 00| 665. 00000 2660. 00
GUARDRAI L END TREATMENT, 1, FOR | | |
TEMPORARY BRI DGE APPROACHES | | |
0035 601-99105 146.700 m | 30. 50000 4474. 35| 32. 00000 4694. 40| 33. 00000 4841. 10
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0036 601-99365 60.960 m | 34. 00000 2072. 64| 35. 70000 2176. 27| 37. 00000 2255. 52
GUARDRAI L, WBEAM 1.905 m SPACING FOR | | |
TEMPORARY BRI DGE APPROACHES | | |
0037 602-06729 12.000 EACH 8. 25000 99. 00| 8. 75000 105. 00| 7.50000 90. 00
BARRI ER DELI NEATOR | | [
0038 610- 05527 262.300 My | 70. 00000 18361. 00| 67. 40000 17679. 02| 71. 00000 18623. 30
HVA FOR APPROACHES | | [
0039 610- 06257 141.700 n2 | 58. 00000 8218. 60| 66. 60000 9437. 22| 69. 00000 9777. 30
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mMm | | |
0040 611-06497 2.000 EACH 115. 00000 230. 00| 121. 00000 242. 00| 125. 00000 250. 00
MAI LBOX ASSEMBLY, SINGLE | | |
0041 615-06490 23.000 EACH 95. 00000 2185. 00| 99. 80000 2295. 40| 105. 00000 2415. 00
R GHT OF WAY MARKER | | |
0042 615- 06505 2.000 EACH 395. 00000 790. 00| 415. 00000 830. 00| 435. 00000 870. 00
MONUMENT, B | | |
0043 616- 02320 663.000 n2 | 5. 00000 3315. 00| 2. 30000 1524. 90| 6. 00000 3978. 00
GEOTEXTI LES | | |
0044 616- 06405 659.000 My | 24. 00000 15816. 00| 24. 00000 15816. 00| 24. 00000 15816. 00
Rl PRAP, REVETNMENT | | |
0045 621-01004 2.000 EACH 660. 00000 1320. 00| 693. 00000 1386. 00| 730. 00000 1460. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0046 621-01743 14.000 kg | 13. 85000 193. 90| 14. 50000 203. 00| 15. 30000 214. 20
SEED M XTURE, GRASS, 2 | | |
0047 621-02468 26.000 kg | 13. 55000 352. 30| 14. 20000 369. 20| 15. 00000 390. 00
SEED M XTURE, GRASS, 1 | | |
0048 621- 06545 0.500 My | 710. 00000 355. 00| 745. 00000 372. 50| 1000. 00000 500. 00
FERTI LI ZER | | |
0049 621- 06548 3.900 kg | 55. 00000 214. 50| 57. 80000 225. 42| 60. 00000 234. 00
|

SEED M XTURE, CV



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PACGE : 429 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 803, 916. 41 ROUTE : SR 261
CALL ORDER . 429 CONTRACT 1D : B -24580-A COUNTI ES : WARRI CK
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-0626844 | (2) 35-1057095 | (3) 35-1801998
| RUDOLPH, J.H & CO | BLANKENBERGER BROTHERS | CLR, I NC.
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0050 621-06553 50. 000 kg | 9. 20000 460. 00| 9. 70000 485. 00| 13. 00000 650. 00
SEED M XTURE, R | | |
0051 621- 06565 3.000 M | 535. 00000 1605. 00| 562. 00000 1686. 00| 590. 00000 1770. 00
MULCHI NG MATERI AL | | [
0052 621- 06567 2.110 kL | 1. 00000 2.11] 1. 05000 2. 22| 1. 00000 2.11
VWATER | [ |
0053 621- 06574 1197.000 n2 | 3. 80000 4548. 60| 4. 00000 4788. 00| 4. 20000 5027. 40
SODDI NG | | [
0054 622-52436 4.000 EACH 24. 00000 96. 00| 25. 20000 100. 80| 26. 00000 104. 00
SIGN, DO NOT MOW OR SPRAY | | |
0055 622-91786 57.000 EACH 11. 55000 658. 35| 12. 10000 689. 70| 12. 00000 684. 00
SEEDLI NG | | [
0056 622-98200 4.000 EACH 24. 00000 96. 00| 25. 20000 100. 80| 26. 00000 104. 00
SIGN, DO NOT Di STURB | | [
0057 701-51195 354.500 m | 49, 70000 17618. 65| 82. 00000 29069. 00| 72. 00000 25524. 00
PILE, STEEL H, HP 310 X 79 | | [
0058 701-91792 22.000 EACH 80. 00000 1760. 00| 72. 30000 1590. 60| 94. 00000 2068. 00
PILE TIP, STEEL H | | [
0059 701-97874 48.000 m | 325. 00000 15600. 00| 349. 00000 16752. 00| 700. 00000 33600. 00
PI LE, STEEL H, RElI NFORCED CONCRETE | | |
ENCASED, HP 310 X 79 | |
0060 703-51030 9414.000 kg | 1. 10000 10355. 40| 1. 10000 10355. 40| 1. 30000 12238. 20
REI NFORCI NG STEEL | | |
0061 703-51032 9741.000 kg | 1. 20000 11689. 20| 1. 30000 12663. 30| 1. 60000 15585. 60
REI NFORCI NG STEEL, EPOXY COATED | | [
0062 704-51002 120.800 nB | 450. 00000 54360. 00| 570. 00000 68856. 00| 680. 00000 82144. 00
CONCRETE, C, SUPERSTRUCTURE | | [
0063 706- 05732 4,000 EACH 1100. 00000 4400. 00| 1050. 00000 4200. 00| 700. 00000 2800. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0064 706-51020 10.300 nB | 845. 00000 8703. 50| 413. 00000 4253. 90| 750. 00000 7725. 00
CONCRETE, C, RAILING | | |
0065 709-51821 LUWP| 2879. 00000 2879. 00| 3137. 00000 3137. 00| 2700. 00000 2700. 00
SURFACE SEAL | | |
0066 713-51335 LUMP| 57000. 00000 57000. 00| 116000. 00000 116000. 00| 60000. 00000 60000. 00
TEMPORARY BRI DGE AND APPRQOACHES | | |
0067 715-05048 609.000 m | 13. 20000 8038. 80| 8. 30000 5054. 70| 10. 00000 6090. 00
PIPE, TYPE 4, O RCULAR 150 mm [ [ |
0068 715- 05053 56.700 m | 43. 00000 2438. 10| 31. 80000 1803. 06| 10. 75000 609. 53
PI PE, UNDERDRAI N OUTLET, 150 nm | | |
0069 715-05123 38.000 m | 93. 00000 3534. 00| 104. 80000 3982. 40| 69. 00000 2622. 00

PIPE, TYPE 1, CIRCULAR 600 nm [ [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 429 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 803, 916. 41 ROUTE : SR 261
CALL ORDER . 429 CONTRACT 1D : B -24580-A COUNTI ES : WARRI CK
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-0626844 | (2) 35-1057095 | (3) 35-1801998
| RUDOLPH, J.H & CO | BLANKENBERGER BROTHERS | CLR, I NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0070 715-05169 79.500 m | 65. 00000 5167. 50| 83. 00000 6598. 50| 54. 00000 4293. 00
PIPE, TYPE 3, O RCULAR 375 nm | [ |
0071 715- 46005 10. 000 EACH| 232. 00000 2320. 00| 194. 00000 1940. 00| 150. 00000 1500. 00
PI PE END SECTION, 375 mm | | [
0072 715- 46020 2.000 EACH 295. 00000 590. 00| 285. 00000 570. 00| 235. 00000 470. 00
PI PE END SECTION, 600 mm | | [
0073 718-06528 9.000 EACH 254, 00000 2286. 00| 388. 00000 3492. 00| 700. 00000 6300. 00
OUTLET PROTECTOR, 1 | | [
0074 718-52610 151.000 nB | 42. 00000 6342. 00| 37. 30000 5632. 30| 56. 00000 8456. 00
AGGREGATE FOR UNDERDRAI NS | | [
0075 718-99153 1307.000 n2 | 3. 00000 3921. 00| 2. 00000 2614. 00| 1. 20000 1568. 40
GEOTEXTI LES FOR UNDERDRAI N | | [
0076 801-04308 2.000 EACH 375. 00000 750. 00| 394. 00000 788. 00| 415. 00000 830. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0077 801-06203 1577.000 m | 1. 10000 1734. 70| 1. 15000 1813. 55| 1. 20000 1892. 40
TEMPORARY PAVEMENT MARKI NG, 100 mm | | [
0078 801- 06207 344.000 m | 3. 25000 1118. 00| 3. 40000 1169. 60| 3. 60000 1238. 40
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0079 801-06216 4.500 m | 19. 70000 88. 65| 20. 70000 93. 15| 28. 35000 127.58
TEMPORARY TRANSVERSE PAVEMENT MARKI NG | | |
600 mMm | | |
0080 801- 06605 8.000 EACH 200. 00000 1600. 00| 210. 00000 1680. 00| 220. 00000 1760. 00
BARRI CADE, |11A | | [
0081 801- 06606 4.000 EACH 250. 00000 1000. 00| 263. 00000 1052. 00| 275. 00000 1100. 00
BARRI CADE, |11B | | |
0082 801- 06640 16. 000 EACH 130. 00000 2080. 00| 137. 00000 2192. 00| 145. 00000 2320. 00
CONSTRUCTI ON SIGN, A | | |
0083 801- 06645 12. 000 EACH 50. 00000 600. 00| 52. 50000 630. 00| 55. 00000 660. 00
CONSTRUCTI ON SIGN, B | |
0084 801- 06649 40. 000 EACH| 23. 00000 920. 00| 24. 20000 968. 00| 14. 00000 560. 00
TEMPORARY RAI SED PAVEMENT MARKER, 1 | |
0085 801-06775 LUWP| 9000. 00000 9000. 00| 6440. 00000 6440. 00| 12500. 00000 12500. 00
MAI NTAI NI NG TRAFFI C | | [
0086 804-06770 19. 000 EACH 21. 00000 399. 00| 22. 00000 418. 00| 23. 00000 437. 00
DELI NEATCR PCST | | |
0087 808-06712 120.000 m | 1. 10000 132. 00| 1. 14000 136. 80| 1. 20000 144. 00
LINE, PAINT, BROKEN, YELLON 100 nm | | |
0088 808-06713 921.000 m | 1. 10000 1013. 10| 1. 14000 1049. 94| 1. 20000 1105. 20
LINE, PAINT, SOLID, WHITE, 100 mm | | |
0089 808-06714 350.000 m | 1. 10000 385. 00| 1. 14000 399. 00| 1. 20000 420. 00

LINE, PAINT, SCLID, YELLOW 100 nm | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 429 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 803, 916. 41 ROUTE : SR 261
CALL ORDER . 429 CONTRACT 1D : B -24580-A COUNTI ES : WARRI CK
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-0626844 | (2) 35-1057095 | (3) 35-1801998
| RUDOLPH, J.H & CO | BLANKENBERGER BROTHERS | CLR, I NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0090 808-06716 150.000 m | 3. 50000 525. 00| 3. 70000 555. 00| 3. 85000 577.50
LI NE, REMOVE | | |
0091 808-06726 4.500 m | 5. 50000 24. 75| 5. 80000 26. 10| 6. 00000 27.00
TRANSVERSE MARKI NGS, PAINT, STCP LINE, | | |
600 nMm | |
0092 808- 75996 20. 000 EACH 11. 80000 236. 00| 19. 10000 382. 00| 19. 00000 380. 00
SNOWPLOMBLE RAI SED PAVENMENT MARKER, | | |
REMOVE [ [ |
0093 808- 75998 20. 000 EACH 68. 00000 1360. 00| 71. 40000 1428. 00| 55. 00000 1100. 00
SNOAPLOWABLE RAI SED PAVEMVENT MARKER | | |
SECTI ON TOTALS | $ 687, 311. 81| $ 708, 502. 00| $ 731, 220. 36
__________________________________________ o
CONTRACT TOTALS | $ 687, 311. 81| $ 708, 502. 00| $ 731, 220. 36




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

05/ 01/
429 -7

00

TEMPORARY EROCS|I ON AND SEDI MENT CONTROL, | |
CULVERT PI PE PROTECTI ON | |

ENG NEER S ESTI MATE: $ 803, 916. 41 ROUTE : SR 261
CALL ORDER . 429 CONTRACT 1D : B -24580-A COUNTI ES : WARRI CK
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-1009310 | (5) 35-1878024 | (6) 35-1134435
| DEI G BROTHERS LUMBER & CONST| RAGLE, | NC. | FOERTSCH CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
SECTI ON 0001 BRI DGE REPLACEMENT
I I I
0001 105-06790 6.000 MXS | 1825. 00000 10950. 00| 1000. 00000 6000. 00| 1250. 00000 7500. 00
FI ELD OFFI CE, 27.9 n2 | | [
0002 105- 06845 LUWP| 9500. 00000 9500. 00| 12000. 00000 12000. 00| 25000. 00000 25000. 00
CONSTRUCTI ON ENG NEERI NG | | [
0003 110-01001 LUWP| 38000. 00000 38000. 00| 40000. 00000 40000. 00| 40000. 00000 40000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUWP| 3000. 00000 3000. 00| 12300. 00000 12300. 00| 12500. 00000 12500. 00
CLEARI NG RI GHT OF WAY | | |
0005 202-02241 128.000 m | 12. 00000 1536. 00| 6. 00000 768. 00| 25. 00000 3200. 00
GUARDRAI L, REMOVE | | [
0006 202- 03000 LUWVP| 950. 00000 950. 00| 200. 00000 200. 00| 3500. 00000 3500. 00
HOUSES AND BUI LDI NGS, REMOVE PARCEL NO. | | |
3 I I I
0007 202- 03000 LUWP| 3250. 00000 3250. 00| 3070. 00000 3070. 00| 3500. 00000 3500. 00
HOUSES AND BUI LDI NGS, REMOVE PARCEL NO | | [
6 I I I
0008 202- 03000 LUVP| 3250. 00000 3250. 00| 3070. 00000 3070. 00| 3500. 00000 3500. 00
HOUSES AND BUI LDI NGS, REMOVE PARCEL NO. | | |
7 [ I I
0009 202- 03000 LUWP| 350. 00000 350. 00| 280. 00000 280. 00| 3500. 00000 3500. 00
HOUSES AND BUI LDI NGS, REMOVE PARCEL NO | | |
8 I I I
0010 202- 03000 LUVP| 3250. 00000 3250. 00| 3070. 00000 3070. 00| 3500. 00000 3500. 00
HOUSES AND BUI LDI NGS, REMOVE PARCEL NO. | | |
9 [ I I
0011 202-51330 LUMP| 10750. 00000 10750. 00| 70000. 00000 70000. 00| 25000. 00000 25000. 00
PRESENT STRUCTURE, REMOVE | | [
0012 202- 60820 170.000 n2 | 10. 00000 1700. 00| 10. 00000 1700. 00| 10. 00000 1700. 00
SURFACE M LLI NG, ASPHALT | | |
0013 203- 02000 2344.000 n8 | 12. 40000 29065. 60| 18. 00000 42192. 00| 8. 50000 19924. 00
EXCAVATI ON, COVVON | | |
0014 203- 02045 768.000 nB8 | 10. 20000 7833. 60| 5. 00000 3840. 00| 5. 00000 3840. 00
EXCAVATI ON FOR SUBGRADE TREATMENT | | |
0015 203-51223 462.000 nB | 14. 50000 6699. 00| 6. 50000 3003. 00| 9. 50000 4389. 00
EXCAVATI ON, WATERWAY | | |
0016 205-02229 148.000 m | 7. 00000 1036. 00| 13. 00000 1924. 00| 16. 00000 2368. 00
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | | |
0017 205-02234 6. 000 EACH 90. 00000 540. 00| 60. 00000 360. 00| 120. 00000 720. 00
I
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 429 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 803, 916. 41 ROUTE : SR 261
CALL ORDER . 429 CONTRACT 1D : B -24580-A COUNTI ES : WARRI CK
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-1009310 | (5) 35-1878024 | (6) 35-1134435
| DEI G BROTHERS LUMBER & CONST| RAGLE, | NC. | FOERTSCH CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0018 211- 02050 415.000 n8 | 27. 00000 11205. 00| 18. 00000 7470. 00| 20. 00000 8300. 00
B BORROW | | |
0019 211-02060 10.000 n8 | 28. 00000 280. 00| 30. 00000 300. 00| 50. 00000 500. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0020 213-52830 7.400 nB8 | 140. 00000 1036. 00| 150. 00000 1110. 00| 150. 00000 1110. 00
FLOMBLE MORTAR | | [
0021 303-52308 1497.300 My | 17. 65000 26427. 35| 16. 35000 24480. 86| 18. 00000 26951. 40
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0022 303-52309 893.900 My | 22. 00000 19665. 80| 20. 55000 18369. 65| 22. 60000 20202. 14
COWPACTED AGGREGATE FOR SHOULDER, 0, 53 | | |
0023 401- 06264 LUWP| 3200. 00000 3200. 00| 3500. 00000 3500. 00| 2200. 00000 2200. 00
PROFI LOGRAPH, HMVA | | [
0024 402- 05468 1418.800 My | 35. 80000 50793. 04| 33. 50000 47529. 80| 36. 85000 52282. 78
HVA BASE 25.0 mm MAI NLI NE | | |
0025 402-05474 1366.000 My | 37. 50000 51225. 00| 35. 00000 47810. 00| 38. 50000 52591. 00
HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE | | |
0026 402-05477 404.500 My | 50. 80000 20548. 60| 47. 50000 19213. 75| 52. 25000 21135.13
HVA SURFACE 9.5 nm MAI NLI NE | | [
0027 402-05481 182.000 M | 47. 90000 8717. 80| 44, 70000 8135. 40| 49. 50000 9009. 00
HVA BASE 25.0 nm SHOULDER | | [
0028 402- 05495 150.000 My | 55. 00000 8250. 00| 51. 40000 7710. 00| 56. 55000 8482. 50
HVA WEDGE AND LEVEL | | [
0029 405- 05517 8.170 M | 460. 00000 3758. 20| 439. 00000 3586. 63| 483. 00000 3946. 11
ASPHALT FOR PRI ME COAT | | [
0030 406- 05520 3.860 My | 250. 00000 965. 00| 225. 00000 868. 50| 247. 50000 955. 35
ASPHALT FOR TACK COAT [ | |
0031 407-04348 1011.000 n2 | 3. 00000 3033. 00| 3. 00000 3033. 00| 3. 30000 3336. 30
SEAL COAT, 2 | | |
0032 601-01522 4.000 EACH 1200. 00000 4800. 00| 1095. 00000 4380. 00| 1210. 00000 4840. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0033 601- 94689 4.000 EACH 3300. 00000 13200. 00| 3120. 00000 12480. 00| 4175. 00000 16700. 00
GUARDRAI L END TREATMENT, OS | | |
0034 601-95203 4.000 EACH 650. 00000 2600. 00| 600. 00000 2400. 00| 660. 00000 2640. 00
GUARDRAI L END TREATMENT, 1, FOR | | |
TEMPORARY BRI DGE APPROACHES | | |
0035 601-99105 146.700 m | 34. 00000 4987. 80| 32. 00000 4694. 40| 33. 55000 4921.79
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0036 601- 99365 60.960 m | 40. 00000 2438. 40| 37. 00000 2255. 52| 37. 40000 2279. 90
GUARDRAI L, WBEAM 1.905 m SPACI NG FOR | | |

TEMPORARY BRI DGE APPROACHES | | [
0037 602- 06729 12.000 EACH 8. 00000 96. 00| 7.00000 84. 00| 20. 00000 240. 00
BARRI ER DELI NEATCR | | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

05/ 01/
429 -9

00

ENG NEER S ESTI MATE: $ 803, 916. 41 ROUTE : SR 261
CALL ORDER . 429 CONTRACT 1D : B -24580-A COUNTI ES : WARRI CK
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-1009310 | (5) 35-1878024 | (6) 35-1134435
| DEI G BROTHERS LUMBER & CONST| RAGLE, | NC. | FOERTSCH CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0038 610- 05527 262.300 My | 69. 00000 18098. 70| 64. 20000 16839. 66| 70. 65000 18531. 50
HVA FOR APPROACHES | | |
0039 610- 06257 141.700 n2 | 56. 00000 7935. 20| 60. 00000 8502. 00| 62. 00000 8785. 40
REI NFORCED CONCRETE BRI DGE APPROACH, | |
250 mMm | | |
0040 611- 06497 2.000 EACH 125. 00000 250. 00| 100. 00000 200. 00| 126. 50000 253. 00
MAI LBOX ASSEMBLY, SINGLE | | |
0041 615-06490 23.000 EACH 112. 00000 2576. 00| 107. 00000 2461. 00| 104. 50000 2403. 50
R GHT OF WAY MARKER | | |
0042 615- 06505 2.000 EACH 560. 00000 1120. 00| 300. 00000 600. 00| 435. 00000 870. 00
MONUMENT, B | | |
0043 616- 02320 663.000 n2 | 2. 20000 1458. 60| 1. 80000 1193. 40| 2. 00000 1326. 00
GEOTEXTI LES | | |
0044 616- 06405 659.000 My | 27. 40000 18056. 60| 18. 00000 11862. 00| 20. 00000 13180. 00
Rl PRAP, REVETNMENT | | |
0045 621-01004 2.000 EACH 690. 00000 1380. 00| 660. 00000 1320. 00| 726. 00000 1452. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0046 621-01743 14.000 kg | 15. 00000 210. 00| 13. 65000 191. 10| 15. 25000 213.50
SEED M XTURE, GRASS, 2 | | [
0047 621-02468 26.000 kg | 14. 30000 371. 80| 13. 55000 352. 30| 14. 95000 388.70
SEED M XTURE, GRASS, 1 | | [
0048 621- 06545 0.500 My | 800. 00000 400. 00| 710. 00000 355. 00| 781. 00000 390. 50
FERTI LI ZER | | [
0049 621-06548 3.900 kg | 60. 00000 234. 00| 55. 00000 214. 50| 60. 50000 235. 95
SEED M XTURE, CV | | |
0050 621- 06553 50.000 kg | 9. 70000 485. 00| 9. 20000 460. 00| 10. 15000 507. 50
SEED M XTURE, R | | |
0051 621- 06565 3.000 My | 565. 00000 1695. 00| 535. 00000 1605. 00| 590. 00000 1770. 00
MULCHI NG MATERI AL | | [
0052 621- 06567 2.110 kL | 1. 00000 2. 11| 1. 00000 2. 11| 1. 00000 2.11
WATER | [ |
0053 621- 06574 1197.000 n2 | 4.10000 4907. 70| 3. 80000 4548. 60| 4. 20000 5027. 40
SODDI NG | | |
0054 622-52436 4.000 EACH 26. 00000 104. 00| 20. 00000 80. 00| 26. 40000 105. 60
SIGN, DO NOT MOW OR SPRAY | | |
0055 622-91786 57.000 EACH 12. 40000 706. 80| 11. 55000 658. 35| 12. 70000 723. 90
SEEDLI NG | | |
0056 622-98200 4.000 EACH 26. 00000 104. 00| 20. 00000 80. 00| 26. 40000 105. 60
SI GN, DO NOT DI STURB | |
0057 701-51195 354.500 m | 116. 00000 41122. 00| 100. 00000 35450. 00| 84. 00000 29778. 00

PILE, STEEL H, HP 310 X 79 |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

05/ 01/ 00
429 -10

ENG NEER S ESTI MATE: $ 803, 916. 41 ROUTE : SR 261
CALL ORDER . 429 CONTRACT 1D : B -24580-A COUNTI ES : WARRI CK
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-1009310 | (5) 35-1878024 | (6) 35-1134435
| DEI G BROTHERS LUMBER & CONST| RAGLE, | NC. | FOERTSCH CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0058 701-91792 22.000 EACH 110. 00000 2420. 00| 75. 00000 1650. 00| 105. 00000 2310. 00
PILE TIP, STEEL H | | |
0059 701-97874 48.000 m | 192. 00000 9216. 00| 225. 00000 10800. 00| 175. 00000 8400. 00
PI LE, STEEL H, RElI NFORCED CONCRETE | | |
ENCASED, HP 310 X 79 | | |
0060 703-51030 9414.000 kg | 1. 58000 14874. 12| 1. 20000 11296. 80| 1. 25000 11767. 50
REI NFORCI NG STEEL | | |
0061 703-51032 9741.000 kg | 1. 84000 17923. 44| 1. 50000 14611. 50| 1. 35000 13150. 35
REI NFORCI NG STEEL, EPOXY COATED | | |
0062 704-51002 120.800 nB | 605. 00000 73084. 00| 550. 00000 66440. 00| 530. 00000 64024. 00
CONCRETE, C, SUPERSTRUCTURE | | |
0063 706- 05732 4.000 EACH 1550. 00000 6200. 00| 1000. 00000 4000. 00| 1250. 00000 5000. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0064 706-51020 10.300 nB | 532. 00000 5479. 60| 300. 00000 3090. 00| 470. 00000 4841. 00
CONCRETE, C, RAILING | | |
0065 709-51821 LUWP| 2700. 00000 2700. 00| 2879. 00000 2879. 00| 5000. 00000 5000. 00
SURFACE SEAL | | |
0066 713-51335 LUMP|  109000. 00000 109000. 00] 115000. 00000 115000. 00| 93000. 00000 93000. 00
TEMPORARY BRI DGE AND APPROACHES | | |
0067 715-05048 609.000 m | 21. 00000 12789. 00| 9. 00000 5481. 00| 35. 00000 21315. 00
PIPE, TYPE 4, O RCULAR 150 nm [ [ |
0068 715- 05053 56.700 m | 21. 00000 1190. 70| 11. 00000 623. 70| 14. 00000 793. 80
PI PE, UNDERDRAI N OUTLET, 150 nm | | |
0069 715-05123 38.000 m | 148. 00000 5624. 00| 85. 00000 3230. 00| 115. 00000 4370. 00
PIPE, TYPE 1, O RCULAR 600 nm [ [ |
0070 715-05169 79.500 m | 137. 00000 10891. 50| 55. 00000 4372. 50| 80. 00000 6360. 00
PIPE, TYPE 3, O RCULAR 375 mm [ [ |
0071 715-46005 10. 000 EACH 275. 00000 2750. 00| 125. 00000 1250. 00| 315. 00000 3150. 00
PI PE END SECTION, 375 mm | | |
0072 715- 46020 2.000 EACH 345. 00000 690. 00| 250. 00000 500. 00| 375. 00000 750. 00
PI PE END SECTION, 600 mm | | |
0073 718-06528 9.000 EACH 120. 00000 1080. 00| 180. 00000 1620. 00| 125. 00000 1125. 00
OUTLET PROTECTOR, 1 | | |
0074 718-52610 151.000 nB | 34. 00000 5134. 00| 32. 00000 4832. 00| 33. 00000 4983. 00
AGGREGATE FOR UNDERDRAI NS | | [
0075 718-99153 1307.000 n2 | 1. 60000 2091. 20| 1. 20000 1568. 40| 2. 00000 2614. 00
GEOTEXTI LES FOR UNDERDRAI N | | [
0076 801-04308 2.000 EACH 650. 00000 1300. 00| 595. 00000 1190. 00| 412. 50000 825. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0077 801-06203 1577.000 m | 0. 50000 788. 50| 0. 50000 788. 50| 1. 20000 1892. 40

TEMPORARY PAVEMENT MARKI NG 100 mm | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 429 -11
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 803, 916. 41 ROUTE : SR 261
CALL ORDER . 429 CONTRACT 1D : B -24580-A COUNTI ES : WARRI CK
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-1009310 | (5) 35-1878024 | (6) 35-1134435
| DEI G BROTHERS LUMBER & CONST| RAGLE, | NC. | FOERTSCH CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0078 801- 06207 344.000 m | 3. 20000 1100. 80| 2. 95000 1014. 80| 3. 58000 1231.52
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0079 801-06216 4.500 m | 11. 00000 49. 50| 10. 00000 45. 00| 21. 65000 97. 43
TEMPORARY TRANSVERSE PAVEMENT MARKI NG | | |
600 mMm | | |
0080 801- 06605 8.000 EACH 175. 00000 1400. 00| 165. 00000 1320. 00| 220. 00000 1760. 00
BARRI CADE, |11A | | [
0081 801- 06606 4.000 EACH 245. 00000 980. 00| 235. 00000 940. 00| 275. 00000 1100. 00
BARRI CADE, |11B | | [
0082 801- 06640 16. 000 EACH| 205. 00000 3280. 00| 179. 00000 2864. 00| 143. 00000 2288. 00
CONSTRUCTI ON SI GN, A | | [
0083 801- 06645 12.000 EACH 60. 00000 720. 00| 54. 00000 648. 00| 55. 00000 660. 00
CONSTRUCTI ON SI G\, B | | |
0084 801- 06649 40. 000 EACH 4. 00000 160. 00| 3. 75000 150. 00| 25. 30000 1012. 00
TEMPORARY RAI SED PAVEMENT MARKER, 1 | | |
0085 801- 06775 LUWP| 13000. 00000 13000. 00| 5000. 00000 5000. 00| 25000. 00000 25000. 00
MAI NTAI NI NG TRAFFI C | | [
0086 804-06770 19. 000 EACH 20. 00000 380. 00| 16. 00000 304. 00| 23. 10000 438. 90
DELI NEATOR PCST | | [
0087 808-06712 120.000 m | 0. 50000 60. 00| 0. 45000 54. 00| 1. 20000 144. 00
LINE, PAINT, BROKEN, YELLON 100 mm [ [ [
0088 808- 06713 921.000 m | 0. 50000 460. 50| 0. 45000 414, 45| 1. 20000 1105. 20
LINE, PAINT, SOLID, WH TE, 100 mm | | [
0089 808-06714 350.000 m | 0. 50000 175. 00| 0. 45000 157. 50| 1. 20000 420. 00
LI NE, PAINT, SCLID, YELLOW 100 nmm | | |
0090 808-06716 150.000 m | 3. 20000 480. 00| 3. 00000 450. 00| 3. 85000 577.50
LI NE, REMOVE | | [
0091 808- 06726 4.500 m | 11. 00000 49. 50| 10. 00000 45. 00| 6. 06000 27. 27
TRANSVERSE MARKI NGS, PAINT, STOP LINE, | | |
600 mMm | | |
0092 808- 75996 20. 000 EACH 25. 00000 500. 00| 5. 00000 100. 00| 15. 00000 300. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE [ [ |
0093 808- 75998 20. 000 EACH 70. 00000 1400. 00| 65. 00000 1300. 00| 74. 80000 1496. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 779, 526. 06| $ 780, 193. 68| $ 785, 643. 43
------------------------------------------ o

CONTRACT TOTALS [ $ 779, 526. 06| $ 780, 193. 68| $ 785, 643. 43




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 429 -12
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 803, 916. 41 ROUTE : SR 261
CALL ORDER . 429 CONTRACT 1D : B -24580-A COUNTI ES : WARRI CK
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (7) 35-0974806 | (8) 35-1763075 [
| SOUTHWEST ENG NEERI NG | NAAS BROTHERS TRUCKI NG |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 BRI DGE REPLACEMENT

I
600. 00000 3600. 00| 1000. 00000 6000. 00

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
STRAW BALE DI TCH CHECK | |
0017 205- 02234 6.000 EACH 93. 00000 558. 00| 30. 00000 180. 00
TEMPORARY ERCSI CN AND SEDI MENT CONTRQL, | |
CULVERT Pl PE PROTECTI ON | |

I

0001 105- 06790 6.000 MOS | |
FIELD OFFICE, 27.9 n2 | | |
0002 105- 06845 LUMP| 9000. 00000 9000.00]  10000. 00000 10000. 00|
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  40000. 00000 40000.00]  65000. 00000 65000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP|  11000. 00000 11000. 00|  10000. 00000 10000. 00|
CLEARI NG RI GHT OF VAY | | |
0005 202- 02241 128.000 m | 10. 00000 1280. 00| 7.50000 960. 00|
GUARDRAI L, REMOVE | | |
0006 202- 03000 LUMP| 660. 00000 660. 00| 5000. 00000 5000. 00|
HOUSES AND BUI LDI NGS, REMOVE PARCEL NO. | | |

3 I I I
0007 202- 03000 LUMP| 4600. 00000 4600. 00| 5000. 00000 5000. 00|
HOUSES AND BUI LDI NGS, REMOVE PARCEL NO | | |

6 I I I
0008 202- 03000 LUMP| 5200. 00000 5200. 00| 5000. 00000 5000. 00|
HOUSES AND BUI LDI NGS, REMOVE PARCEL NO | | |

7 I I I
0009 202- 03000 LUMP| 1650. 00000 1650. 00| 5000. 00000 5000. 00|
HOUSES AND BUI LDI NGS, REMOVE PARCEL NO | | |

8 I I I
0010 202- 03000 LUMP| 6250. 00000 6250. 00| 5000. 00000 5000. 00|
HOUSES AND BUI LDI NGS, REMOVE PARCEL NO. | | |

9 [ I I
0011 202-51330 LUMP|  13500. 00000 13500.00|  10000. 00000 10000. 00|
PRESENT STRUCTURE, REMOVE | | |
0012 202- 60820 170.000 n2 | 7. 75000 1317. 50]| 4.00000 680. 00|
SURFACE M LLING ASPHALT | | |
0013 203- 02000 2344.000 18 | 22. 00000 51568. 00| 13. 00000 30472. 00|
EXCAVATI ON,  COVMMON | | |
0014 203- 02045 768.000 n8 | 7.50000 5760. 00| 2.00000 1536. 00|
EXCAVATI ON FOR SUBGRADE TREATMENT | | |
0015 203- 51223 462.000 n8 | 10. 25000 4735. 50| 15. 00000 6930. 00|
EXCAVATI ON, WATERVAY | | |
0016 205- 02229 148.000 m | 7. 25000 1073. 00| 10. 00000 1480. 00|
I

I

I

I

I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PACGE : 429 -13
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 803, 916. 41 ROUTE : SR 261
CALL ORDER . 429 CONTRACT 1D : B -24580-A COUNTI ES : WARRI CK
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (7) 35-0974806 | (8) 35-1763075 [
| SOUTHWEST ENG NEERI NG | NAAS BROTHERS TRUCKI NG |
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0018 211- 02050 415.000 n8 | 26. 50000 10997. 50| 25. 00000 10375. 00
B BORROW | | |
0019 211-02060 10.000 n8 | 30. 00000 300. 00| 30. 00000 300. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0020 213-52830 7.400 nB8 | 100. 00000 740. 00| 150. 00000 1110. 00
FLOMBLE MORTAR | | [
0021 303-52308 1497.300 My | 18. 25000 27325. 72| 16. 35000 24480. 86
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0022 303-52309 893.900 My | 20. 00000 17878. 00| 20. 55000 18369. 65
COWPACTED AGGREGATE FOR SHOULDER, 0, 53 | | |
0023 401- 06264 LUWP| 2500. 00000 2500. 00| 2200. 00000 2200. 00
PROFI LOGRAPH, HVA | | [
0024 402- 05468 1418.800 My | 41. 00000 58170. 80| 33. 50000 47529. 80
HVA BASE 25.0 mm MAI NLI NE | | [
0025 402-05474 1366.000 My | 42. 00000 57372. 00| 35. 00000 47810. 00
HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE | | |
0026 402- 05477 404.500 My | 52. 00000 21034. 00| 47.50000 19213. 75
HVA SURFACE 9.5 nm MAI NLI NE | | [
0027 402-05481 182.000 My | 49. 00000 8918. 00| 44, 70000 8135. 40
HVA BASE 25.0 nm SHOULDER | | [
0028 402- 05495 150.000 My | 56. 00000 8400. 00| 51. 40000 7710. 00
HVA WEDGE AND LEVEL | | [
0029 405- 05517 8.170 M | 480. 00000 3921. 60| 439. 00000 3586. 63
ASPHALT FOR PRI ME COAT | | [
0030 406- 05520 3.860 My | 245. 00000 945. 70| 225. 00000 868. 50
ASPHALT FOR TACK COAT [ | |
0031 407-04348 1011. 000 n2 | 3. 30000 3336. 30| 3. 00000 3033. 00|
SEAL COAT, 2 | | |
0032 601- 01522 4.000 EACH 1540. 00000 6160. 00| 1100. 00000 4400. 00|
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0033 601- 94689 4.000 EACH 4050. 00000 16200. 00| 3795. 00000 15180. 00|
GUARDRAI L END TREATMENT, OS | | |
0034 601- 95203 4.000 EACH 650. 00000 2600. 00| 600. 00000 2400. 00|
GUARDRAI L END TREATMENT, 1, FOR | | |
TEMPORARY BRI DGE APPROACHES | | |
0035 601-99105 146.700 m | 40. 00000 5868. 00| 30. 50000 4474, 35|
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0036 601- 99365 60.960 m | 34. 00000 2072. 64| 34. 00000 2072. 64
GUARDRAI L, WBEAM 1.905 m SPACI NG FOR | | |
TEMPORARY BRI DGE APPROACHES | | |
0037 602-06729 12. 000 EACH 10. 00000 120. 00| 10. 00000 120. 00|

BARRI ER DELI NEATCR |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 429 -14
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 803, 916. 41 ROUTE : SR 261
CALL ORDER . 429 CONTRACT 1D : B -24580-A COUNTI ES : WARRI CK
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (7) 35-0974806 | (8) 35-1763075 [
| SOUTHWEST ENG NEERI NG | NAAS BROTHERS TRUCKI NG |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0038 610- 05527 262.300 My | 70. 00000 18361. 00| 64. 20000 16839. 66
HVA FOR APPROACHES | | |
0039 610- 06257 141.700 n2 | 60. 00000 8502. 00| 120. 00000 17004. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mMm | | |
0040 611-06497 2.000 EACH 190. 00000 380. 00| 115. 00000 230. 00|
MAI LBOX ASSEMBLY, SINGLE | | |
0041 615-06490 23.000 EACH 105. 00000 2415. 00| 95. 00000 2185. 00|
R GHT OF WAY MARKER | | |
0042 615- 06505 2.000 EACH 425. 00000 850. 00| 395. 00000 790. 00|
MONUMENT, B | | |
0043 616- 02320 663.000 n2 | 4. 00000 2652. 00| 2. 80000 1856. 40|
GEOTEXTI LES | | |
0044 616- 06405 659.000 My | 25. 00000 16475. 00| 25. 00000 16475. 00|
Rl PRAP, REVETNMENT | | |
0045 621-01004 2.000 EACH 725. 00000 1450. 00| 500. 00000 1000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0046 621-01743 14.000 kg | 15. 00000 210. 00| 45. 00000 630. 00
SEED M XTURE, GRASS, 2 | | [
0047 621-02468 26.000 kg | 15. 00000 390. 00| 45. 00000 1170. 00
SEED M XTURE, GRASS, 1 | | [
0048 621- 06545 0.500 M | 780. 00000 390. 00| 600. 00000 300. 00
FERTI LI ZER | | [
0049 621-06548 3.900 kg | 60. 00000 234. 00| 45. 00000 175. 50
SEED M XTURE, CV | | |
0050 621- 06553 50.000 kg | 10. 00000 500. 00| 7.15000 357. 50|
SEED M XTURE, R | | |
0051 621- 06565 3.000 My | 588. 00000 1764. 00| 500. 00000 1500. 00|
MULCHI NG MATERI AL | | [
0052 621- 06567 2.110 KL | 1. 00000 2. 11| 10. 00000 21. 10|
WATER | |
0053 621- 06574 1197.000 n2 | 4.15000 4967. 55| 4. 00000 4788. 00|
SODDI NG | | |
0054 622-52436 4.000 EACH 26. 00000 104. 00| 25. 00000 100. 00|
SIGN, DO NOT MOW OR SPRAY | | |
0055 622-91786 57.000 EACH 12. 50000 712. 50| 9. 00000 513. 00|
SEEDLI NG | | |
0056 622-98200 4.000 EACH 26. 00000 104. 00| 25. 00000 100. 00|
SI GN, DO NOT DI STURB | |
0057 701-51195 354.500 m | 90. 00000 31905. 00| 115. 00000 40767. 50|

PILE, STEEL H, HP 310 X 79 | | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PACGE : 429 -15
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 803, 916. 41 ROUTE : SR 261
CALL ORDER . 429 CONTRACT 1D : B -24580-A COUNTI ES : WARRI CK
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (7) 35-0974806 | (8) 35-1763075 [
| SOUTHWEST ENG NEERI NG | NAAS BROTHERS TRUCKI NG |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0058 701-91792 22.000 EACH 125. 00000 2750. 00| 125. 00000 2750. 00|
PILE TIP, STEEL H | | |
0059 701-97874 48.000 m | 165. 00000 7920. 00| 450. 00000 21600. 00|
PI LE, STEEL H, RElI NFORCED CONCRETE | | |
ENCASED, HP 310 X 79 | | |
0060 703-51030 9414.000 kg | 1. 25000 11767. 50| 1. 50000 14121. 00|
REI NFORCI NG STEEL | | |
0061 703-51032 9741.000 kg | 1. 50000 14611. 50| 1. 95000 18994. 95|
REI NFORCI NG STEEL, EPOXY COATED | | |
0062 704-51002 120.800 nB | 565. 00000 68252. 00| 750. 00000 90600. 00|
CONCRETE, C, SUPERSTRUCTURE | | |
0063 706- 05732 4.000 EACH 1050. 00000 4200. 00| 1100. 00000 4400. 00|
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0064 706-51020 10.300 nB | 750. 00000 7725. 00| 600. 00000 6180. 00|
CONCRETE, C, RAILING | | |
0065 709-51821 LUWP| 2800. 00000 2800. 00| 4400. 00000 4400. 00|
SURFACE SEAL | | |
0066 713-51335 LUWP|  125000. 00000 125000. 00] 150000. 00000 150000. 00|
TEMPORARY BRI DGE AND APPROACHES | | [
0067 715-05048 609.000 m | 22. 00000 13398. 00| 100. 00000 60900. 00|
PIPE, TYPE 4, O RCULAR 150 mm [ [ |
0068 715- 05053 56.700 m | 40. 00000 2268. 00| 38. 00000 2154. 60|
PI PE, UNDERDRAI N OUTLET, 150 nm | | |
0069 715-05123 38.000 m | 80. 00000 3040. 00| 140. 00000 5320. 00|
PIPE, TYPE 1, O RCULAR 600 nm [ [ [
0070 715-05169 79.500 m | 50. 00000 3975. 00| 120. 00000 9540. 00|
PIPE, TYPE 3, O RCULAR 375 mm [ [ |
0071 715- 46005 10. 000 EACH 175. 00000 1750. 00| 225. 00000 2250. 00|
PI PE END SECTI ON, 375 mm | | |
0072 715-46020 2.000 EACH 250. 00000 500. 00| 600. 00000 1200. 00|
PI PE END SECTION, 600 mm | | |
0073 718-06528 9.000 EACH 135. 00000 1215. 00| 500. 00000 4500. 00|
OUTLET PROTECTOR, 1 | | |
0074 718-52610 151.000 nB | 56. 00000 8456. 00| 32. 00000 4832. 00|
AGGREGATE FOR UNDERDRAI NS | | [
0075 718-99153 1307.000 n2 | 4. 25000 5554. 75| 2. 75000 3594. 25|
GEOTEXTI LES FOR UNDERDRAI N | | [
0076 801- 04308 2.000 EACH 625. 00000 1250. 00| 395. 00000 790. 00|
ROAD CLOSURE SI GN ASSEMBLY | | |
0077 801-06203 1577.000 m | 0. 55000 867. 35| 1. 10000 1734. 70|

TEMPORARY PAVEMENT MARKI NG 100 mm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 429 -16
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 803, 916. 41 ROUTE : SR 261
CALL ORDER . 429 CONTRACT 1D : B -24580-A COUNTI ES : WARRI CK
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (7) 35-0974806 | (8) 35-1763075 [
| SOUTHWEST ENG NEERI NG | NAAS BROTHERS TRUCKI NG |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0078 801- 06207 344.000 m | 3. 25000 1118. 00| 3. 45000 1186. 80|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0079 801-06216 4.500 m | 11. 00000 49. 50| 20. 00000 90. 00|
TEMPORARY TRANSVERSE PAVEMENT MARKI NG | | |
600 mMm | | |
0080 801- 06605 8.000 EACH 175. 00000 1400. 00| 200. 00000 1600. 00|
BARRI CADE, |11A | | [
0081 801- 06606 4.000 EACH 250. 00000 1000. 00| 250. 00000 1000. 00|
BARRI CADE, |11B | | [
0082 801- 06640 16. 000 EACH 185. 00000 2960. 00| 130. 00000 2080. 00|
CONSTRUCTI ON SI GN, A | | [
0083 801- 06645 12.000 EACH 60. 00000 720. 00| 50. 00000 600. 00|
CONSTRUCTI ON SI G\, B | | |
0084 801- 06649 40. 000 EACH 4. 25000 170. 00| 23. 00000 920. 00|
TEMPORARY RAI SED PAVEMENT MARKER, 1 | | |
0085 801-06775 LUWP| 10500. 00000 10500. 00| 14500. 00000 14500. 00|
MAI NTAI NI NG TRAFFI C | | [
0086 804-06770 19. 000 EACH 18. 00000 342. 00| 21. 00000 399. 00|
DELI NEATOR PCST | | [
0087 808-06712 120.000 m | 0. 50000 60. 00| 1. 09000 130. 80|
LINE, PAINT, BROKEN, YELLON 100 mm [ [ [
0088 808-06713 921.000 m | 0. 50000 460. 50| 1. 09000 1003. 89|
LINE, PAINT, SOLID, WH TE, 100 mm | | [
0089 808-06714 350.000 m | 0. 50000 175. 00| 1. 09000 381. 50|
LI NE, PAINT, SCLID, YELLOW 100 nmm | | |
0090 808-06716 150.000 m | 3. 25000 487. 50| 3. 50000 525. 00|
LI NE, REMOVE | | [
0091 808- 06726 4.500 m | 11. 00000 49. 50| 5. 51000 24. 80|
TRANSVERSE MARKI NGS, PAINT, STOP LINE, | | |
600 mMm | | |
0092 808- 75996 20. 000 EACH 10. 00000 200. 00| 10. 00000 200. 00|
SNOAPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE [ [ |
0093 808- 75998 20. 000 EACH 72. 00000 1440. 00| 68. 00000 1360. 00|
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 817, 412. 52| $ 934, 273. 53|
------------------------------------------ o

CONTRACT TOTALS | $ 817, 412. 52| $ 934, 273. 53|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 445 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 685, 025. 67 ROUTE : NHS SR 63
CALL ORDER . 445 CONTRACT ID : B -24598-A COUNTI ES : WARREN
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
CONTRACT TIME : 11/15/00 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQJIECT(S) : 0190020
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1523985 WRTZ & YATES, |NC. $  543,617.82 100. 0000%
2 35-1447641 STRUCTURE CONTRACTORS $ 580, 854.69 106. 8498%
3 35-1212938 ATLAS EXCAVATI NG | NC. $  667,113.15 122. 7173%
| (1) 35-1523985 | (2) 35-1447641 | (3) 35-1212938
| WRTZ & YATES, |NC. | STRUCTURE CONTRACTORS | ATLAS EXCAVATI NG, | NC
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTI ON 0001 BRI DGE REHABI LI TATI ON
I I |
0001 105- 01925 10.000 MOS | 1200. 00000 12000. 00| 1000. 00000 10000. 00| 400. 00000 4000. 00
FIELD OFFICE, 51.1 n2 | | |
0002 110- 01001 LUMP|  25000. 00000 25000. 00|  29000. 00000 29000. 00|  35000. 00000 35000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 202- 02240 221.000 n2 | 8. 50000 1878. 50| 40. 00000 8840. 00| 25. 00000 5525. 00
PAVEMENT, REMOVE | | |
0004 202- 02241 249.000 m | 1. 00000 249. 00| 1. 00000 249. 00| 5. 20000 1294. 80
GUARDRAI L, REMOVE | | |
0005 202-51328 LUMP|  30000. 00000 30000. 00|  40000. 00000 40000.00|  85000. 00000 85000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | |
0006 202- 60820 410.000 n2 | 4.00000 1640. 00| 6. 00000 2460. 00| 4. 40000 1804. 00
SURFACE M LLING ASPHALT | | |
0007 202- 60822 530.000 n2 | 4.00000 2120. 00| 8. 00000 4240. 00| 3. 80000 2014. 00
SURFACE M LLI NG, PORTLAND CEMENT | | |
CONCRETE | [ |
0008 203- 02080 0.244 km |  30000.00000 7320.00/  15000. 00000 3660.00|  65000. 00000 15860. 00
LI NEAR GRADI NG | | |
0009 210- 05803 20.000 n2 | 100. 00000 2000. 00| 250. 00000 5000. 00| 135. 00000 2700. 00
REPAI R/ REPLACE PAVED S| DE DI TCH | | |
0010 213-52830 25.000 n8 | 158. 40000 3960. 00| 150. 00000 3750. 00 200. 00000 5000. 00
FLOMBLE MORTAR | |
0011 303- 52308 154.000 My | 26. 49000 4079. 46 30. 00000 4620. 00| 39. 00000 6006. 00
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0012 406- 05521 2240.000 2 | 0. 50000 1120. 00| 0. 05000 112. 00| 0. 10000 224. 00
ASPHALT FOR TACK COAT [ | |
0013 601- 01522 4.000 EACH 1460. 00000 5840. 00| 1300. 00000 5200. 00| 1400. 00000 5600. 00
GUARDRAI L TRANSI TI ON TYPE TGB | |
0014 601- 04746 2.000 EACH  10000. 00000 20000. 00| 9000. 00000 18000. 00| 9500. 00000 19000. 00

ENERGY ABSCRBI NG TERM NAL, CZ [ [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 445 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 685, 025. 67 ROUTE : NHS SR 63
CALL ORDER . 445 CONTRACT ID : B -24598-A COUNTI ES : WARREN
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1523985 | (2) 35-1447641 | (3) 35-1212938
| WRTZ & YATES, |NC | STRUCTURE CONTRACTORS | ATLAS EXCAVATI NG | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0015 601- 94689 2.000 EACH 3685. 00000 7370. 00| 3350. 00000 6700. 00| 3520. 00000 7040. 00
GUARDRAI L END TREATMENT, OS | | |
0016 601- 94690 2.000 EACH 3685. 00000 7370. 00| 3350. 00000 6700. 00| 3520. 00000 7040. 00
GUARDRAI L END TREATMENT, MB | | [
0017 601-99105 316.230 m | 37. 00000 11700. 51| 33. 00000 10435. 59| 35. 00000 11068. 05
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0018 602- 06639 189.100 m | 72. 13000 13639. 78| 50. 00000 9455. 00| 85. 00000 16073. 50
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0019 602- 06646 256.200 m | 72. 13000 18479. 71| 45. 00000 11529. 00| 76. 00000 19471. 20
TEMPORARY CONCRETE BARR! ER | | [
0020 602-06729 48.000 EACH 10. 00000 480. 00| 10. 00000 480. 00| 8. 20000 393. 60
BARRI ER DELI NEATOR | | [
0021 610- 05527 594.000 My | 83. 50000 49599. 00| 67. 00000 39798. 00| 80. 00000 47520. 00
HVA FOR APPROACHES | | |
0022 610- 06257 428.000 n2 | 52. 64000 22529. 92| 60. 00000 25680. 00| 54. 00000 23112. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mMm | | |
0023 616-02320 104.000 n2 | 7.15000 743. 60| 4. 00000 416. 00| 6. 00000 624. 00
GEOTEXTI LES | | |
0024 616- 06405 72.000 My | 33. 00000 2376. 00| 55. 00000 3960. 00| 31. 00000 2232.00
Rl PRAP, REVETNMENT | | |
0025 621-01004 2.000 EACH 500. 00000 1000. 00] 300. 00000 600. 00| 325. 00000 650. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0026 621- 06559 200.000 n2 | 8. 00000 1600. 00| 5. 00000 1000. 00| 5. 20000 1040. 00
MULCHED SEEDI NG R | | |
0027 702-03607 3.000 EACH 200. 00000 600. 00| 75. 00000 225. 00| 150. 00000 450. 00
CORED HOLE | N OONCRETE | | |
0028 702-51863 984. 000 EACH 5. 00000 4920. 00| 4. 00000 3936. 00| 8. 00000 7872. 00
FI ELD DRI LLED HOLE | N CONCRETE | | |
0029 703-51030 6100. 000 kg | 1. 20000 7320. 00| 1. 50000 9150. 00| 1. 40000 8540. 00
REI NFORCI NG STEEL | | [
0030 703-51032 8814.000 kg | 1. 30000 11458. 20| 2. 00000 17628. 00| 1. 60000 14102. 40
REI NFORCI NG STEEL, EPOXY CQATED | | |
0031 703-97936 130. 000 EACH 15. 00000 1950. 00| 15. 00000 1950. 00| 15. 00000 1950. 00
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | | |
0032 704-51002 15.400 nB8 | 1038. 96000 15999. 98| 1500. 00000 23100. 00| 1100. 00000 16940. 00
CONCRETE, C, SUPERSTRUCTURE | | |
0033 706- 05732 8.000 EACH| 1100. 00000 8800. 00| 700. 00000 5600. 00| 1050. 00000 8400. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0034 706-51025 208.400 m | 124. 50000 25945. 80| 150. 00000 31260. 00| 160. 00000 33344. 00

CONCRETE, C, RAILING | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 445 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 685, 025. 67 ROUTE : NHS SR 63
CALL ORDER . 445 CONTRACT ID : B -24598-A COUNTI ES : WARREN
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1523985 | (2) 35-1447641 | (3) 35-1212938
| WRTZ & YATES, |NC | STRUCTURE CONTRACTORS | ATLAS EXCAVATI NG | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0035 709-51821 LUWP| 6000. 00000 6000. 00| 6000. 00000 6000. 00| 6000. 00000 6000. 00
SURFACE SEAL | | |
0036 711-51038 LUVP| 25000. 00000 25000. 00| 25000. 00000 25000. 00| 18000. 00000 18000. 00
STRUCTURAL STEEL REPAIR | | [
0037 720- 44000 8.000 EACH 400. 00000 3200. 00| 300. 00000 2400. 00| 250. 00000 2000. 00
CASTI NG ADJUST TO GRADE | [ [
0038 722-51401 225.000 n2 | 161. 40000 36315. 00| 220. 00000 49500. 00| 300. 00000 67500. 00
BRI DGE DECK PATCHI NG, FULL DEPTH | | |
0039 722-51842 1316.000 n2 | 45, 00000 59220. 00| 40. 00000 52640. 00| 44, 60000 58693. 60
BRI DGE DECK OVERLAY | | [
0040 722-51846 16.600 n8 | 395. 00000 6557. 00| 395. 00000 6557. 00| 395. 00000 6557. 00
BRI DGE DECK OVERLAY, ADDI TI ONAL | | [
0041 722-51852 260.000 n2 | 54. 00000 14040. 00| 70. 00000 18200. 00| 35. 00000 9100. 00
BRI DGE DECK PATCHI NG PARTI AL DEPTH | | |
0042 722-60824 1316.000 n2 | 4. 00000 5264. 00| 8. 00000 10528. 00| 3. 10000 4079. 60
SURFACE M LLI NG | | [
0043 724-03276 55.600 m | 280. 00000 15568. 00| 175. 00000 9730. 00| 145. 00000 8062. 00
EXPANSI ON JO NT SEALI NG SYSTEM | | |
0044 801- 06203 492.000 m | 1. 33000 654. 36| 1. 20000 590. 40| 1. 30000 639. 60
TEMPORARY PAVEMENT MARKI NG, 100 mm | | [
0045 801- 06207 2496.000 m | 3. 25000 8112. 00| 3. 00000 7488. 00| 3. 10000 7737. 60
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0046 801- 06640 16. 000 EACH 130. 00000 2080. 00| 80. 00000 1280. 00| 90. 00000 1440. 00
CONSTRUCTI ON SI GN, A | | |
0047 801-06645 2.000 EACH 70. 00000 140. 00| 35. 00000 70. 00| 38. 00000 76. 00
CONSTRUCTI ON SI G\, B | | |
0048 801-06710 360. 000 DAY | 20. 00000 7200. 00| 15. 00000 5400. 00| 15. 00000 5400. 00
FLASHI NG ARROW S| GN | | |
0049 801-06775 LUMP| 15000. 00000 15000. 00| 25000. 00000 25000. 00| 45000. 00000 45000. 00
MAI NTAI NI NG TRAFFI C | | |
0050 808-06711 162.000 m | 0. 60000 97. 20| 0. 55000 89. 10| 0. 60000 97.20
LI NE, PAINT, BROKEN, VWH TE, 100 mm | | |
0051 808-06713 546.000 m | 0. 60000 327. 60| 0. 55000 300. 30| 0. 60000 327.60
LINE, PAINT, SCOLID, WH TE, 100 nm | | |
0052 808-06714 546.000 m | 0. 60000 327. 60| 0. 55000 300. 30| 0. 60000 327.60
LI NE, PAINT, SCLID, YELLOW 100 mm | | |
0053 808-06716 948.000 m | 1. 20000 1137. 60| 1. 00000 948. 00| 1. 10000 1042. 80
LI NE, REMOVE | | [
0054 808- 75998 12.000 EACH 80. 00000 960. 00| 65. 00000 780. 00| 68. 00000 816. 00

SNOWPLOWABLE RAI SED PAVEMENT NMARKER | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 445 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 685, 025. 67 ROUTE : NHS SR 63
CALL ORDER . 445 CONTRACT ID : B -24598-A COUNTI ES : WARREN
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1523985 | (2) 35-1447641 | (3) 35-1212938
| WRTZ & YATES, |NC | STRUCTURE CONTRACTORS | ATLAS EXCAVATI NG | NC.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0055 202-51822 1332.000 n2 | 4. 00000 5328. 00| 10. 00000 13320. 00| 5. 50000 7326. 00
BRI DGE DECK OVERLAY, REMOVE | | |
SECTI ON TOTALS | $ 543, 617. 82| $ 580, 854. 69| $ 667,113. 15
------------------------------------------ e m o m m e e e e e e e e e et e e et e e e e e e e e e e e e e e e e e e e e mmeeeeaeaaaao
CONTRACT TOTALS | $ 543, 617. 82| $ 580, 854. 69| $ 667, 113. 15




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 447 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 310, 227. 88 ROUTE : SR 124
CALL ORDER . 447 CONTRACT ID : B -24599-A COUNTI ES : WELLS
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
CONTRACT TIME : 08/31/00 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 429000K
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-1058755 BAKER & SCHULTZ, |NC. $ 280, 413. 51 100. 0000%
2 35-1057237 MOOOY, R L., INC $ 288, 780. 85 102. 9839%
3 35-1374866 PRI MOO, | NC. $ 299, 059. 30 106. 6493%
4 35-1817530 Pl ONEER ASSOCI ATES, | NC. $ 318, 816. 17 113. 6950%
| (1) 35-1058755 | (2) 35-1057237 | (3) 35-1374866
| BAKER & SCHULTZ, | NC. | MoCOY, R L., INC | PRIMCO, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001 BRI DGE REPLACEMENT
I | |
0001 105- 06790 4.000 MS | 900. 00000 3600. 00| 800. 00000 3200. 00| 911. 34000 3645. 36
FI ELD OFFI CE, 27.9 n2 | | [
0002 105- 06845 LUMP| 6545. 00000 6545. 00| 6000. 00000 6000. 00| 4580. 56000 4580. 56
CONSTRUCTI ON ENG NEERI NG | |
0003 110- 01001 LUMP|  13700. 00000 13700.00|  14400. 00000 14400. 00]  14871. 40000 14871. 40
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0004 201-52370 LUMP| 735. 00000 735. 00| 4000. 00000 4000. 00| 3611. 50000 3611. 50
CLEARI NG R GHT OF WAY | |
0005 202-51330 LUMP|  11200. 00000 11200. 00|  42600. 00000 42600.00]  24391. 79000 24391. 79
PRESENT STRUCTURE, REMOVE | | [
0006 202- 60820 540.000 n2 | 8. 50000 4590. 00| 9. 00000 4860. 00| 5. 96000 3218. 40
SURFACE M LLI NG ASPHALT | | |
0007 203- 02000 166.000 n8 | 24. 15000 4008. 90| 32. 00000 5312. 00| 23. 72000 3937.52
EXCAVATI ON,  COMVON | | |
0008 203- 02070 21.000 n8 | 69. 30000 1455. 30| 32. 00000 672. 00| 62. 84000 1319. 64
BORROW | |
0009 203-51223 114.000 n8 | 40. 00000 4560. 00| 28. 00000 3192. 00| 14. 48000 1650. 72
EXCAVATI ON,  VATERWAY | |
0010 205- 02224 306.300 m | 5. 90000 1807. 17| 5. 60000 1715. 28| 5. 60000 1715. 28

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |
0011 205- 02229 46.000 m | 9. 45000 434. 70| 9. 00000 414. 00| 9. 00000 414. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | | |

0012 206-51230 72.000 n8 | 40. 00000 2880. 00| 48. 00000 3456. 00| 23. 83000 1715.76
EXCAVATI ON, FOUNDATI ON, UNCLASSI FI ED [ | |
0013 211-02060 3.500 nB | 64. 00000 224. 00| 45. 00000 157. 50| 126. 80000 443. 80

B BORROW FOR STRUCTURE BACKFI LL [ | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 447 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 310, 227. 88 ROUTE : SR 124
CALL ORDER . 447 CONTRACT ID : B -24599-A COUNTI ES : WELLS
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1058755 | (2) 35-1057237 | (3) 35-1374866
| BAKER & SCHULTZ, | NC. | MCCOY, R L., INC | PREMCO, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0014 211-06467 12.100 n8 | 26. 00000 314. 60| 28. 00000 338. 80| 75. 51000 913. 67
AGGREGATE FOR END BENT BACKFI LL | | |
0015 303-52308 822.200 My | 18. 70000 15375. 14| 15. 00000 12333. 00| 20. 01000 16452. 22
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0016 402-05474 186.000 My | 36. 75000 6835. 50| 35. 00000 6510. 00| 35. 00000 6510. 00
HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE | | |
0017 402- 05477 100.600 My | 48. 30000 4858. 98| 46. 00000 4627. 60| 46. 00000 4627. 60
HVA SURFACE 9.5 nm MAI NLI NE | | [
0018 402- 05481 112.000 M | 42. 00000 4704. 00| 40. 00000 4480. 00| 40. 00000 4480. 00
HVA BASE 25.0 nm SHOULDER | | [
0019 404- 05511 622.000 n2 | 3. 30000 2052. 60| 3. 00000 1866. 00| 3. 00000 1866. 00
SEAL COAT, 2 | | [
0020 405-05518 622.000 n2 | 0. 75000 466. 50| 0. 70000 435. 40| 0. 70000 435. 40
ASPHALT FOR PRI ME COAT | | |
0021 406- 05521 2683.000 n2 | 0. 12000 321. 96| 0. 10000 268. 30| 0. 10000 268. 30
ASPHALT FOR TACK COAT | | [
0022 601-01522 4.000 EACH 1135. 00000 4540. 00| 1150. 00000 4600. 00| 1150. 00000 4600. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0023 601-01740 1.000 EACH| 1655. 00000 1655. 00| 1650. 00000 1650. 00| 1650. 00000 1650. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 4 | | |
0024 601- 06037 3.000 EACH 646. 00000 1938. 00| 550. 00000 1650. 00| 550. 00000 1650. 00
GUARDRAI L END TREATMENT, | | | |
0025 601-99105 190.500 m | 34. 60000 6591. 30| 31. 00000 5905. 50| 31. 00000 5905. 50
GUARDRAI L, WBEAM 1.905 m SPACI NG | | [
0026 602-06729 4.000 EACH 8. 00000 32. 00| 5. 00000 20. 00| 25. 00000 100. 00
BARRI ER DELI NEATOR | | |
0027 610- 05527 10. 600 My | 78. 75000 834. 75| 100. 00000 1060. 00| 75. 00000 795. 00
HVA FOR APPROACHES | | |
0028 610- 06259 205.800 n2 | 52. 50000 10804. 50| 49. 00000 10084. 20| 60. 26000 12401. 51
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
300 mMm | | |
0029 611- 06497 1.000 EACH 105. 00000 105. 00| 150. 00000 150. 00| 150. 00000 150. 00
MAI LBOX ASSEMBLY, SINGLE | | |
0030 615-06490 5.000 EACH 115. 00000 575. 00| 130. 00000 650. 00| 130. 00000 650. 00
Rl GHT OF WAY MARKER | | [
0031 615- 06505 2.000 EACH 475. 00000 950. 00| 480. 00000 960. 00| 480. 00000 960. 00
MONUMENT, B | | |
0032 616- 02320 487.000 n2 | 1. 50000 730. 50| 2. 50000 1217. 50| 2. 46000 1198. 02
GEOTEXTI LES | | |
0033 616- 06405 367.000 My | 25. 20000 9248. 40| 22. 00000 8074. 00| 28. 55000 10477. 85
|

Rl PRAP, REVETMENT |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 447 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 310, 227. 88 ROUTE : SR 124
CALL ORDER . 447 CONTRACT ID : B -24599-A COUNTI ES : WELLS
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1058755 | (2) 35-1057237 | (3) 35-1374866
| BAKER & SCHULTZ, | NC. | MCCOY, R L., INC | PREMCO, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0034 621-01004 2.000 EACH 525. 00000 1050. 00| 500. 00000 1000. 00| 500. 00000 1000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0035 621- 06559 660.000 nR2 | 0. 85000 561. 00| 0. 80000 528. 00| 0. 80000 528. 00
MULCHED SEEDI NG R | | |
0036 621- 06567 12.000 kL | 0. 60000 7.20]| 0. 53000 6. 36| 0. 53000 6. 36
WATER | | |
0037 621-06574 16.000 n2 | 5. 35000 85. 60| 5. 08000 81. 28| 5. 08000 81. 28
SODDI NG | | |
0038 621- 06575 620.000 n2 | 5. 35000 3317. 00| 5. 08000 3149. 60| 5. 08000 3149. 60
SODDI NG,  NURSERY | | |
0039 622-52436 2.000 EACH 25. 00000 50. 00| 25. 00000 50. 00| 25. 00000 50. 00
SI GN, DO NOT MOW OR SPRAY | | |
0040 622-91786 18. 000 EACH 25. 00000 450. 00| 20. 00000 360. 00| 20. 00000 360. 00
SEEDLI NG | | |
0041 701-51195 82.200 m | 98. 00000 8055. 60| 115. 00000 9453. 00| 80. 29000 6599. 84
PILE, STEEL H, HP 310 X 79 | | |
0042 701-91792 12. 000 EACH 90. 00000 1080. 00] 200. 00000 2400. 00| 79.11000 949. 32
PILE TIP, STEEL H | | |
0043 703-51030 2618.000 kg | 1. 30000 3403. 40| 1. 15000 3010. 70| 1. 23000 3220. 14
REI NFORCI NG STEEL | |
0044 703-51032 8987.000 kg | 1. 50000 13480. 50| 1. 25000 11233. 75| 1. 33000 11952. 71
REI NFORCI NG STEEL, EPOXY COATED | | [
0045 704-51002 70.000 nm8 | 470. 00000 32900. 00| 350. 00000 24500. 00| 524. 50000 36715. 00
CONCRETE, C, SUPERSTRUCTURE | | |
0046 706-05732 4.000 EACH 1000. 00000 4000. 00| 1500. 00000 6000. 00| 1058. 82000 4235. 28
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0047 706-51020 8.300 nB | 470. 00000 3901. 00| 400. 00000 3320. 00| 900. 00000 7470. 00
CONCRETE, C, RAILING | | |
0048 707-05971 183.200 n2 | 325. 00000 59540. 00| 280. 00000 51296. 00| 330. 00000 60456. 00

STRUCTURAL MEMBERS, CONCRETE BOX BEAM | | I
CB, 432 nm X 914 mm | |
0049 709-51821 LUMP| 2800. 00000 2800. 00| 2540. 00000 2540. 00| 3971. 00000 3971. 00

SURFACE SEAL | | |

0050 711-51070 24.000 EACH 25. 00000 600. 00| 50. 00000 1200. 00| 87. 00000 2088. 00
ANCHOR PLATE, AP 1 | | |

0051 715- 05052 40.000 m | 47.50000 1900. 00| 30. 00000 1200. 00| 42. 16000 1686. 40
PIPE, TYPE 4, CIROULAR 300 nm | | |

0052 715- 05169 10.500 m | 113. 00000 1186. 50| 40. 00000 420. 00| 64. 37000 675. 89
PIPE, TYPE 3, CIROULAR 375 nm [ | |

0053 715- 05407 40.000 m | 40. 00000 1600. 00| 36. 00000 1440. 00| 35. 62000 1424. 80

PI PE, END BENT DRAIN, 150 mm | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 447 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 310, 227. 88 ROUTE : SR 124
CALL ORDER . 447 CONTRACT ID : B -24599-A COUNTI ES : WELLS
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1058755 | (2) 35-1057237 | (3) 35-1374866
| BAKER & SCHULTZ, | NC. | MCCOY, R L., INC | PREMCO, | NC.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0054 715-05443 6.000 m | 100. 00000 600. 00| 100. 00000 600. 00| 57. 88000 347.28
PI PE, DRAIN TILE TERM NAL SECTI ON, 300 | | |
nm | | I
0055 715-46005 2.000 EACH 275. 00000 550. 00| 200. 00000 400. 00| 191. 32000 382. 64
PI PE END SECTI ON, 375 mm | | |
0056 801-04308 4.000 EACH 205. 00000 820. 00| 195. 00000 780. 00| 195. 00000 780. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0057 801- 06605 8.000 EACH 53. 00000 424. 00| 50. 00000 400. 00| 50. 00000 400. 00
BARRI CADE, |11A | | |
0058 801- 06606 10. 000 EACH 74. 00000 740. 00| 70. 00000 700. 00| 70. 00000 700. 00
BARRI CADE, |11B | | |
0059 801- 06625 40. 000 EACH 74. 00000 2960. 00| 69. 00000 2760. 00| 69. 00000 2760. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0060 801- 06640 8.000 EACH 94. 00000 752. 00| 89. 00000 712. 00| 89. 00000 712. 00
CONSTRUCTI ON SI GN, A | | |
0061 804-06770 2.000 EACH 18. 00000 36. 00| 30. 00000 60. 00| 25. 00000 50. 00
DELI NEATOR PCST | | [
0062 808-03631 67.452 m | 18. 60000 1254. 61| 17. 70000 1193. 90| 17. 70000 1193. 90
LINE, EPOXY, SOLID, WHI TE, 100 mm | | |
0063 808- 04896 33.726 m | 18. 60000 627. 30| 1. 77000 59. 70| 17. 70000 596. 95
LI NE, EPOXY, BROKEN, YELLON 100 mm | | [
0064 808-06703 492.548 m | 1. 70000 837. 33| 1. 60000 788. 08| 1. 60000 788. 08
LI NE, THERMOPLASTIC, SOLID, Wd TE, 100nm | [
0065 808- 75240 246.274 m | 1. 70000 418. 67| 0. 16000 39. 40| 1. 60000 394. 03
LI NE, THERMOPLASTI C, BROKEN, YELLOW | | [
100mMm | | |
0066 808- 75996 24.000 EACH 20. 00000 480. 00| 5. 00000 120. 00| 22. 00000 528. 00
SNOAWPLOWABLE RAI SED PAVEMENT MARKER, | |
REMOVE [ | |
0067 808- 75998 24.000 EACH 53. 00000 1272. 00| 5. 00000 120. 00| 50. 00000 1200. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 280, 413. 51| $ 288, 780. 85| $ 299, 059. 30
CONTRACT TOTALS | $ 280, 413. 51| $ 288, 780. 85| $ 299, 059. 30




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 447 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 310, 227. 88 ROUTE : SR 124
CALL ORDER . 447 CONTRACT ID : B -24599-A COUNTI ES : WELLS
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT

SET- AS| DE :

| (4) 35-1817530 | |
| PI ONEER ASSOCI ATES, | NC. [ |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001 BRI DGE REPLACEMENT

0001 105- 06790 4.000 MOS | 2200. 00000 8800. 00|
FIELD OFFICE, 27.9 n2 | |
0002 105- 06845 LUMP| 8500. 00000 8500. 00|
CONSTRUCTI ON ENGI NEERI NG | |
0003 110- 01001 LUMP|  15000. 00000 15000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0004 201- 52370 LUVP| 4725. 00000 4725. 00|
CLEARI NG RI GHT OF VAY | |
0005 202- 51330 LUMP|  22000. 00000 22000. 00|
PRESENT STRUCTURE, REMOVE | |
0006 202- 60820 540.000 n2 | 7.50000 4050. 00|
SURFACE M LLING ASPHALT | |
0007 203- 02000 166.000 n8 | 10. 00000 1660. 00|
EXCAVATI ON,  COMMON | [
0008 203- 02070 21.000 n8 | 35. 00000 735. 00|
BORROW | [
0009 203-51223 114.000 n8 | 8. 00000 912. 00|
EXCAVATI ON, WATERVAY | [
0010 205- 02224 306.300 m | 5. 60000 1715. 28|

PERI METER PROTECTI ON | [
0011 205- 02229 46.000 m | 9. 00000 414. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |

|
I
I
I
I
I
I
I
I
I
I
I
I
|
|
I
|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
I
I
STRAW BALE DI TCH CHECK | | |
I

I

I

I

I

I

I

I

I

I

I

I

I

I

|

0012 206- 51230 72.000 n8 | 15. 00000 1080. 00|
EXCAVATI ON, FOUNDATI ON, UNCLASSI FIED | |
0013 211- 02060 3.500 n8 | 100. 00000 350. 00|
B BORROW FOR STRUCTURE BACKFI LL | |
0014 211- 06467 12.100 n8 | 73. 50000 889. 35|
AGGREGATE FOR END BENT BACKFI LL | |
0015 303- 52308 822.200 My | 18. 65000 15334. 03]
COMPACTED AGGREGATE FOR BASE, 0, 53 | |
0016 402- 05474 186.000 My | 37. 95000 7058. 70|
HVA | NTERVEDI ATE 19.0 mm MAI NLI NE | |
0017 402- 05477 100.600 My | 49. 90000 5019. 94|
HVA SURFACE 9.5 mm MAI NLI NE | |
0018 402- 05481 112.000 My | 43. 40000 4860. 80|
HVA BASE 25.0 nm SHOULDER | |
0019 404- 05511 622.000 n2 | 3. 25000 2021. 50|
|

SEAL COAT, 2



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 447 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 310, 227. 88 ROUTE : SR 124
CALL ORDER . 447 CONTRACT ID : B -24599-A COUNTI ES : WELLS
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 35-1817530 | |
| Pl ONEER ASSOCOI ATES, | NC. | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0020 405-05518 622.000 n2 | 0. 75000 466. 50| |
ASPHALT FOR PRI VE COAT | [ |
0021 406- 05521 2683.000 n2 | 0. 11000 295. 13| |
ASPHALT FOR TACK COAT | | [
0022 601-01522 4.000 EACH 1150. 00000 4600. 00| |
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0023 601-01740 1.000 EACH 1650. 00000 1650. 00| |
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 4 | | |
0024 601- 06037 3.000 EACH 550. 00000 1650. 00| |
GUARDRAI L END TREATMENT, | | | |
0025 601-99105 190.500 m | 31. 00000 5905. 50| |
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0026 602- 06729 4.000 EACH 25. 00000 100. 00| |
BARRI ER DELI NEATOR | | |
0027 610- 05527 10.600 My | 81. 35000 862. 31| |
HVA FOR APPROACHES | | [
0028 610- 06259 205.800 nR2 | 75. 75000 15589. 35| |
REI NFORCED CONCRETE BRI DGE APPROACH, | [ [
300 mMm | | |
0029 611-06497 1.000 EACH 150. 00000 150. 00|
MAI LBOX ASSEMBLY, SINGLE | | [
0030 615- 06490 5.000 EACH| 130. 00000 650. 00|
R GHT OF WAY MARKER | | [
0031 615- 06505 2.000 EACH 480. 00000 960. 00|
MONUMENT, B | | |
0032 616- 02320 487.000 n2 | 3. 85000 1874. 95| |
GEOTEXTI LES | | |
0033 616- 06405 367.000 My | 20. 15000 7395. 05| |
Rl PRAP, REVETMENT | [ [
0034 621-01004 2.000 EACH 500. 00000 1000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0035 621- 06559 660.000 n2 | 0. 80000 528. 00| |
MULCHED SEEDI NG R | | [
0036 621- 06567 12.000 kL | 0. 53000 6. 36| |
WATER | [ |
0037 621-06574 16.000 n2 | 5. 10000 81. 60| |
SODDI NG [ | [
0038 621- 06575 620.000 n2 | 5. 10000 3162. 00| |
I I

SODDI NG, NURSERY



ENG NEER S ESTI MATE: $ 310, 227. 88

CALL ORDER  : 447

LETTI NG DATE : 04/18/00 10:00 AM

SET- AS| DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT I D :
DI STRI CT :

B -24599-A

DATE : 05/01/00
PAGE : 447 -7

RQUTE : SR 124
COUNTIES : WELLS

FT. WAYNE DI STRI CT

LINE NO/ I TEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY

0039 622-52436 2. 000
SI GN, DO NOT MOW CR SPRAY

0040 622-91786 18. 000
SEEDLI NG

0041 701-51195 82. 200
PILE, STEEL H, HP 310 X 79

0042 701-91792 12. 000
PILE TIP, STEEL H

0043 703-51030 2618. 000
REI NFORCI NG STEEL

0044 703-51032 8987. 000
REI NFORCI NG STEEL, EPOXY COATED

0045 704-51002 70. 000
CONCRETE, C, SUPERSTRUCTURE

0046 706-05732 4. 000
CONCRETE BRI DGE RAI LI NG TRANSI Tl ON,

0047 706-51020 8. 300
CONCRETE, C, RAILING

0048 707-05971 183. 200

| (4) 35-1817530
| Pl ONEER ASSOCI ATES, | NC.

EACH
TBC |
m |

I
ne |

STRUCTURAL MEMBERS, CONCRETE BOX BEAM |

CB, 432 mm X 914 mm
0049 709-51821

SURFACE SEAL

0050 711-51070 24.000
ANCHOR PLATE, AP 1

0051 715-05052 40. 000
PI PE, TYPE 4, C RCULAR 300 nm

0052 715-05169 10. 500
PIPE, TYPE 3, G RCULAR 375 nm

0053 715- 05407 40. 000
PI PE, END BENT DRAIN, 150 mm

0054 715-05443 6. 000
PI PE, DRAIN TI LE TERM NAL SECTI ON,
mm

0055 715-46005 2.000
PI PE END SECTI ON, 375 mm

0056 801-04308 4. 000
ROAD CLOSURE SI GN ASSEMBLY

0057 801- 06605 8. 000
BARRI CADE, |11A

0058 801- 06606 10. 000

BARRI CADE, II11B

I
LUMP|

I
EACH|

I
m |
I
m |
I
I

m

m |

300 |

[
EACH|

EACH|

EACH|

I
EACH|

UNI'T PR CE

20.
200.

150.

485.

1490.

585.

350.

3050.

40.

76.

140.

46.

210.

425.

195.

50.

70.

00000
00000
00000

00000

75000

50000

00000

00000
00000

00000

00000

00000

00000

ANOUNT]|

360.
16440.
1800.
3403.
13031.
33950.
5960.
4855.

64120.

3050.

978.

3060.

1470.

1840.

1260.

850.

780.

400.

700.

00|

00|

UNI T PRI CE AMOUNT]|

UNT PRI CE AMOUNT



SNOWPLOWABLE RAI SED PAVEMENT NMARKER

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 447 -8
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 310, 227. 88 ROUTE : SR 124
CALL ORDER . 447 CONTRACT ID : B -24599-A COUNTI ES : WELLS
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 35-1817530 | |
| Pl ONEER ASSOCOI ATES, | NC. | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0059 801- 06625 40. 000 EACH 69. 00000 2760. 00| |
DETOUR ROUTE MARKER ASSEMBLY | |
0060 801- 06640 8.000 EACH| 89. 00000 712. 00| |
CONSTRUCTI ON SI GN, A | [ [
0061 804-06770 2.000 EACH 36. 00000 72. 00| |
DELI NEATOR PCST [ | [
0062 808-03631 67.452 m | 17. 70000 1193. 90| |
LI NE, EPOXY, SCOLID, WH TE, 100 nm | | |
0063 808- 04896 33.726 m | 17. 70000 596. 95| |
LI NE, EPOXY, BROKEN, YELLOW 100 mm | | |
0064 808- 06703 492.548 m | 1. 60000 788. 08| |
LI NE, THERMOPLASTI C, SCOLID, WH TE, 2100mm] | |
0065 808- 75240 246.274 m | 1. 60000 394. 04| |
LI NE, THERMOPLASTI C, BROKEN, YELLOW | | |
100mMm | | |
0066 808- 75996 24.000 EACH 28. 70000 688. 80| |
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | |
REMOVE [ [ |
0067 808- 75998 24.000 EACH| 50. 00000 1200. 00| |
I
I

SECTI ON TOTALS

CONTRACT TOTALS




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 453 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 470, 885. 78 ROUTE : SR 267
CALL ORDER . 453 CONTRACT ID : B -24700-A COUNTI ES : BOONE
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
CONTRACT TIME : 09/30/00 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : RURAL PROJECT(S) : 1296004
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1381845 HARVEY, GECRGE R & SON, INC. $  468,802.66 100. 0000%
2 35-1817574 YARDBERRY LANDSCAPE $  472,225.23 100. 7300%
3 35-1212938 ATLAS EXCAVATI NG | NC. $  472,249.42 100. 7352%
4 35-1364963 ERBER & M LLI GAN CONSTR  CO. $  491,592.10 104. 8612%
5 35-1057871 SMOCK FANSLER CORPCRATI ON $  497,357.32 106. 0909%
| (1) 35-1381845 | (2) 35-1817574 | (3) 35-1212938
| HARVEY, GEORGE R & SON, | NG YARDBERRY LANDSCAPE | ATLAS EXCAVATI NG | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AVOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTI ON 0001 BRI DGE REPLACENENT
I I |
0001 105- 06790 6.000 M5 | 1000. 00000 6000. 00| 1200. 00000 7200. 00| 500. 00000 3000. 00
FIELD OFFICE, 27.9 n2 | |
0002 105- 06845 LUMP| 8000. 00000 8000. 00| 8000. 00000 8000. 00| 5000. 00000 5000. 00
CONSTRUCTI ON ENGI NEERI NG | |
0003 110- 01001 LUMP|  22500. 00000 22500.00|  17700. 00000 17700. 00|  24000. 00000 24000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON |
0004 201- 52370 LUMP| 2500. 00000 2500. 00| 2500. 00000 2500. 00| 5000. 00000 5000. 00
CLEARI NG RI GHT OF WY |
0005 202-51330 LUMP|  15000. 00000 15000. 00|  20000. 00000 20000. 00|  19000. 00000 19000. 00
PRESENT STRUCTURE, REMOVE | | |
0006 202- 60820 140.000 n2 | 12. 50000 1750. 00| 10. 00000 1400. 00| 11. 50000 1610. 00
SURFACE M LLING ASPHALT | | |
0007 203- 02000 800.000 n8 | 16. 00000 12800. 00| 9. 00000 7200. 00| 17. 00000 13600. 00
EXCAVATI ON,  COMVON | | |
0008 205- 02231 60.000 m | 20. 00000 1200. 00| 50. 00000 3000. 00| 48. 00000 2880. 00

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
RI PRAP DI TCH CHECK | [ |
0009 205- 02234 4.000 EACH 57. 50000 230. 00| 60. 00000 240. 00| 85. 00000 340. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CULVERT PI PE PROTECTI ON | | |

0010 213-52830 385.000 n8 | 100. 00000 38500. 00| 120. 00000 46200. 00| 95. 00000 36575. 00
FLOWABLE MORTAR | |

0011 303-52308 74.000 My | 24. 00000 1776. 00| 21. 00000 1554. 00| 23. 00000 1702. 00
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |

0012 303-52309 970.000 My | 18. 00000 17460. 00| 20. 00000 19400. 00| 19. 00000 18430. 00

COVPACTED AGCREGATE FOR SHOULDER, 0, 53 | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 453 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 470, 885. 78 ROUTE : SR 267
CALL ORDER . 453 CONTRACT ID : B -24700-A COUNTI ES : BOONE
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1381845 | (2) 35-1817574 | (3) 35-1212938
| HARVEY, GEORCGE R & SON, | NC| YARDBERRY LANDSCAPE | ATLAS EXCAVATI NG | NC.
LINE NO/ |ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0013 402- 05468 200.000 My | 42. 25000 8450. 00| 45, 00000 9000. 00| 38. 00000 7600. 00
HVA BASE 25.0 mm MAI NLI NE | | |
0014 402-05474 210.000 My | 42. 25000 8872. 50| 45, 00000 9450. 00| 38. 00000 7980. 00
HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE | | |
0015 402- 05477 155.000 My | 45. 70000 7083. 50| 52. 00000 8060. 00| 42. 00000 6510. 00
HVA SURFACE 9.5 nm MAI NLI NE | | [
0016 402-05481 360.000 My | 40. 25000 14490. 00| 45. 00000 16200. 00| 37. 00000 13320. 00
HVA BASE 25.0 nm SHOULDER | | |
0017 404- 05511 1370.000 n2 | 2. 00000 2740. 00| 2. 00000 2740. 00| 2. 00000 2740. 00
SEAL COAT, 2 | | [
0018 405-05518 1335.000 n2 | 1. 44000 1922. 40| 1. 25000 1668. 75| 1. 35000 1802. 25
ASPHALT FOR PRI VE COAT | | [
0019 406- 05521 7500. 000 n2 | 0. 43000 3225. 00| 0. 75000 5625. 00| 0. 45000 3375. 00
ASPHALT FOR TACK COAT | | |
0020 601-01846 2.000 EACH 1980. 00000 3960. 00| 1650. 00000 3300. 00| 1900. 00000 3800. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 | | |
0021 601- 06037 2.000 EACH 880. 00000 1760. 00| 650. 00000 1300. 00| 850. 00000 1700. 00
GUARDRAI L END TREATMENT, | | | |
0022 601-99105 201.930 m | 52. 00000 10500. 36| 36. 00000 7269. 48| 49. 00000 9894. 57
GUARDRAI L, W BEAM 1.905 m SPACI NG | | [
0023 610- 06257 163.700 n2 | 60. 00000 9822. 00| 75. 00000 12277. 50| 58. 00000 9494. 60
REI NFORCED CONCRETE BRI DGE APPROACH, | | [
250 mMm | |
0024 615- 06490 12.000 EACH 123. 00000 1476. 00| 110. 00000 1320. 00| 120. 00000 1440. 00
R GHT OF WAY MARKER | | |
0025 616- 02320 530.000 n2 | 3. 00000 1590. 00| 3. 00000 1590. 00| 5. 30000 2809. 00
GEOTEXTI LES | | [
0026 616- 06406 320.000 n2 | 20. 00000 6400. 00| 25. 00000 8000. 00| 23. 00000 7360. 00
R PRAP, REVETNMENT | | [
0027 621-01004 2.000 EACH 600. 00000 1200. 00| 700. 00000 1400. 00| 550. 00000 1100. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0028 621- 06545 0.100 My | 700. 00000 70. 00| 1000. 00000 100. 00| 650. 00000 65. 00
FERTI LI ZER | | |
0029 621-06548 17.000 kg | 71. 00000 1207. 00| 100. 00000 1700. 00| 65. 00000 1105. 00
SEED M XTURE, CV | |
0030 621- 06557 35.000 kg | 16. 00000 560. 00| 8. 00000 280. 00| 15. 00000 525. 00
SEED M XTURE, T | | [
0031 621- 06559 2540.000 n2 | 0. 55000 1397. 00| 0. 80000 2032. 00| 0. 55000 1397. 00

MJULCHED SEEDI NG R



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 453 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 470, 885. 78 ROUTE : SR 267
CALL ORDER . 453 CONTRACT ID : B -24700-A COUNTI ES : BOONE
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1381845 | (2) 35-1817574 | (3) 35-1212938
| HARVEY, GEORCGE R & SON, | NC| YARDBERRY LANDSCAPE | ATLAS EXCAVATI NG | NC.
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0032 621- 06565 1.500 My | 540. 00000 810. 00| 450. 00000 675. 00| 510. 00000 765. 00
MULCHI NG MATERI AL | |
0033 621-06574 860.000 n2 | 4. 25000 3655. 00| 4, 00000 3440. 00| 3. 90000 3354. 00
SODDI NG | | |
0034 621-06575 400.000 n2 | 4. 25000 1700. 00| 5. 00000 2000. 00| 3. 90000 1560. 00
SODDI NG, NURSERY | | [
0036 703-51030 121.000 kg | 6. 90000 834. 90| 1. 50000 181. 50| 1. 50000 181. 50
REI NFORCI NG STEEL | |
0037 703-51032 10535.000 kg | 1. 30000 13695. 50| 1. 70000 17909. 50| 1. 50000 15802. 50
REI NFORCI NG STEEL, EPOXY CQATED | | |
0038 709-51821 LUWP| 2000. 00000 2000. 00| 5000. 00000 5000. 00| 3000. 00000 3000. 00
SURFACE SEAL | | |
0039 714-03437 83.200 n2 | 500. 00000 41600. 00| 300. 00000 24960. 00| 275. 00000 22880. 00
W NGMLL, PRECAST, REI NFORCED CONCRETE | | |
0040 714-04733 16.700 m | 8950. 00000 149465. 00| 6480. 00000 108216. 00| 10000. 00000 167000. 00

CULVERT, PRECAST, 3 SIDED, REINFORCED | | |
CONCRETE, 9750 mm X 3660 mm | | |

0041 715- 05169 45.000 m | 53. 00000 2385. 00| 90. 00000 4050. 00| 105. 00000 4725. 00
PIPE, TYPE 3, CIROULAR 375 nm [ | [

0042 715- 46005 8.000 EACH 200. 00000 1600. 00| 375. 00000 3000. 00| 190. 00000 1520. 00
Pl PE END SECTION, 375 mm | | |

0043 801- 04308 4.000 EACH 115. 00000 460. 00| 110. 00000 440. 00| 120. 00000 480. 00
ROAD CLOSURE S| GN ASSEMBLY | | |

0044 801- 06605 12.000 EACH 69. 00000 828. 00| 88. 00000 1056. 00| 70. 00000 840. 00
BARRI CADE, I11A | | |

0045 801- 06606 4.000 EACH 69. 00000 276. 00| 66. 00000 264. 00| 70. 00000 280. 00
BARRI CADE, 111B | | |

0046 801- 06625 35.000 EACH 103. 50000 3622. 50| 99. 00000 3465. 00| 100. 00000 3500. 00
DETOUR ROUTE MARKER ASSEMBLY | | |

0047 801- 06640 14.000 EACH| 69. 00000 966. 00| 88. 00000 1232. 00| 75. 00000 1050. 00
CONSTRUCTI ON SIGN, A | | |

0048 801- 06775 LUMP| 1000. 00000 1000. 00| 5000. 00000 5000. 00| 1000. 00000 1000. 00
MAI NTAI NI NG TRAFFI C | | |

0049 808- 06712 70.000 m | 1. 15000 80. 50| 1. 10000 77. 00| 1. 10000 77.00
LINE, PAINT, BROKEN, YELLOW 100 mm | | |

0050 808- 06713 550.000 m | 1. 15000 632. 50| 0. 55000 302. 50| 0. 60000 330. 00
LINE, PAINT, SOLID, VH TE, 100 nm | |

0051 702- 93722 115.000 n8 | 250. 00000 28750. 00 550. 00000 63250. 00| 250. 00000 28750. 00
CONCRETE, C | | |

SECTI ON TOTALS | $ 468, 802. 66| $ 472, 225.23| $  472,249.42
------------------------------------------ o m m o m e m e m o e e et o m e e o m e e o e e e e o e e e e e e e e e ememeeoaoao-o

CONTRACT TOTALS | $ 468, 802. 66| $ 472, 225. 23| $ 472,249 42




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 453 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 470, 885. 78 ROUTE : SR 267
CALL ORDER . 453 CONTRACT ID : B -24700-A COUNTI ES : BOONE
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-1364963 | (5) 35-1057871

I

| ERBER & M LLI GAN CONSTR CO. | SMOCK FANSLER CORPCORATI ON |

LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

SECTI ON 0001 BRI DGE REPLACEMENT

I
0001 105- 06790 6.000 MOS | 1000. 00000 6000. 00| 1300. 00000 7800. 00|
FIELD OFFICE, 27.9 n2 | | |
0002 105- 06845 LUMP| 6000. 00000 6000. 00| 3500. 00000 3500. 00|
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  24000. 00000 24000.00]  17000. 00000 17000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP| 3000. 00000 3000. 00| 6000. 00000 6000. 00|
CLEARI NG RI GHT OF VAY | | |
0005 202- 51330 LUMP|  34000. 00000 34000. 00|  12000. 00000 12000. 00|
PRESENT STRUCTURE, REMOVE | | |
0006 202- 60820 140.000 n2 | 7. 50000 1050. 00| 16. 00000 2240. 00|
SURFACE M LLING ASPHALT | | |
0007 203- 02000 800.000 n8 | 12. 00000 9600. 00| 29. 00000 23200. 00|
EXCAVATI ON,  COVMMON | | |
0008 205- 02231 60.000 m | 30. 00000 1800. 00| 25. 00000 1500. 00|

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
RI PRAP DI TCH CHECK | [ |
0009 205- 02234 4.000 EACH 60. 00000 240. 00| 55. 00000 220. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CULVERT PI PE PROTECTI ON | | |

0010 213-52830 385.000 n8 | 80. 00000 30800. 00| 135. 00000 51975. 00|
FLOMBLE MORTAR | | |
0011 303- 52308 74.000 My | 25. 00000 1850. 00| 20. 00000 1480. 00|
COMPACTED AGGREGATE FOR BASE, 0, 53 | | |
0012 303- 52309 970.000 My | 21. 50000 20855. 00| 24. 00000 23280. 00|
COVPACTED AGGREGATE FOR SHOULDER 0, 53 | | |
0013 402- 05468 200.000 My | 50. 00000 10000. 00| 49. 15000 9830. 00|
HVA BASE 25.0 mm MAI NLI NE | | |
0014 402- 05474 210.000 My | 52. 00000 10920. 00| 49. 35000 10363. 50|
HVA | NTERVEDI ATE 19.0 mm MAI NLI NE | | |
0015 402- 05477 155.000 My | 66. 00000 10230. 00| 66. 15000 10253. 25
HVA SURFACE 9.5 nm MAI NLI NE | | |
0016 402- 05481 360.000 My | 43. 00000 15480. 00| 40. 95000 14742. 00|
HVA BASE 25.0 mm SHOULDER | | |
0017 404- 05511 1370.000 n2 | 4.00000 5480. 00| 3. 80000 5206. 00|
SEAL COAT, 2 | | |
0018 405- 05518 1335.000 n2 | 0. 50000 667. 50| 0. 55000 734. 25
ASPHALT FOR PRI ME COAT | | |
0019 406- 05521 7500.000 12 | 0. 20000 1500. 00| 0. 25000 1875. 00|

ASPHALT FOR TACK COAT | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 453 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 470, 885. 78 ROUTE : SR 267
CALL ORDER . 453 CONTRACT ID : B -24700-A COUNTI ES : BOONE
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-1364963 | (5) 35-1057871 [
| ERBER & M LLI GAN CONSTR. QO. | SMOCK FANSLER CORPORATI ON |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0020 601-01846 2.000 EACH 2000. 00000 4000. 00| 1570. 00000 3140. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 | | |
0021 601- 06037 2.000 EACH 825. 00000 1650. 00| 620. 00000 1240. 00|
GUARDRAI L END TREATMENT, | | | |
0022 601-99105 201.930 m | 50. 00000 10096. 50| 34. 65000 6996. 87|
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0023 610- 06257 163.700 n2 | 55. 00000 9003. 50| 81. 00000 13259. 70|
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mMm | | |
0024 615- 06490 12.000 EACH 110. 00000 1320. 00| 103. 00000 1236. 00
R GHT OF WAY MARKER | | [
0025 616- 02320 530.000 n2 | 3. 00000 1590. 00| 3. 00000 1590. 00
GEOTEXTI LES | | |
0026 616- 06406 320.000 n2 | 20. 00000 6400. 00| 27. 00000 8640. 00
R PRAP, REVETMENT | | [
0027 621-01004 2.000 EACH 550. 00000 1100. 00| 550. 00000 1100. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0028 621- 06545 0.100 My | 650. 00000 65. 00| 650. 00000 65. 00|
FERTI LI ZER | | |
0029 621-06548 17.000 kg | 70. 00000 1190. 00| 65. 00000 1105. 00|
SEED M XTURE, CV | | |
0030 621- 06557 35.000 kg | 15. 00000 525. 00| 15. 00000 525. 00|
SEED M XTURE, T | | |
0031 621- 06559 2540.000 n2 | 0. 75000 1905. 00| 0. 50000 1270. 00
MULCHED SEEDI NG R | | |
0032 621- 06565 1.500 My | 500. 00000 750. 00| 494. 00000 741. 00|
MULCHI NG MATERI AL | | [
0033 621-06574 860.000 n2 | 4. 00000 3440. 00| 3. 80000 3268. 00
SODDI NG | | |
0034 621- 06575 400.000 n2 | 4. 00000 1600. 00| 3. 80000 1520. 00|
SODDI NG, NURSERY | | |
0036 703-51030 121.000 kg | 1. 60000 193. 60| 1. 15000 139. 15|
REI NFORCI NG STEEL | | |
0037 703-51032 10535. 000 kg | 1. 60000 16856. 00| 1. 30000 13695. 50
REI NFORCI NG STEEL, EPOXY CQATED | | |
0038 709-51821 LUWP| 1750. 00000 1750. 00| 1700. 00000 1700. 00
SURFACE SEAL | | [
0039 714-03437 83.200 n2 | 400. 00000 33280. 00| 312. 00000 25958. 40

W NGMLL, PRECAST, REI NFORCED CONCRETE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 453 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 470, 885. 78 ROUTE : SR 267
CALL ORDER . 453 CONTRACT ID : B -24700-A COUNTI ES : BOONE
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-1364963 | (5) 35-1057871

I

| ERBER & M LLI GAN CONSTR CO. | SMOCK FANSLER CORPCORATI ON |

LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

0040 714- 04733 16.700 m | 7500. 00000 125250. 00| 9281. 00000 154992. 70|
CULVERT, PRECAST, 3 SIDED, REINFORCED | | |
CONCRETE, 9750 mm X 3660 mm | | I

0041 715- 05169 45,000 m | 70. 00000 3150. 00| 82. 00000 3690. 00|
PI PE, TYPE 3, C RCULAR 375 mm | | |
0042 715-46005 8.000 EACH 280. 00000 2240. 00| 200. 00000 1600. 00|
Pl PE END SECTION, 375 mm | | |
0043 801- 04308 4.000 EACH 150. 00000 600. 00| 105. 00000 420. 00|
ROAD CLOSURE S| GN ASSEMBLY | | |
0044 801- 06605 12.000 EACH 80. 00000 960. 00| 63. 00000 756. 00|
BARRI CADE, |I1A | | |
0045 801- 06606 4.000 EACH 80. 00000 320. 00| 63. 00000 252. 00|
BARRI CADE, 111B | | |
0046 801- 06625 35.000 EACH 95. 00000 3325. 00| 95. 00000 3325. 00|
DETOUR ROUTE MARKER ASSEMBLY | | |
0047 801- 06640 14.000 EACH 160. 00000 2240. 00| 63. 00000 882. 00|
CONSTRUCTI ON SI GN, A | | |
0048 801- 06775 LUWP| 7500. 00000 7500. 00| 1000. 00000 1000. 00|
MAI NTAI NI NG TRAFFI C | [ |
0049 808-06712 70.000 m | 1. 00000 70. 00| 1. 05000 73. 50|
LINE, PAINT, BROKEN, YELLOW 100 nm | | |
0050 808- 06713 550.000 m | 1. 00000 550. 00| 0. 55000 302. 50|
LINE, PAINT, SOLID, WH TE, 100 nm | | |
0051 702-93722 115.000 n8 | 480. 00000 55200. 00| 345. 00000 39675. 00|
CONCRETE, C | | |
SECTI ON TOTALS | $ 491, 592. 10| $ 497, 357. 32|
------------------------------------------ B T e T T e T

CONTRACT TOTALS | $ 491, 592. 10| $  497,357.32|




ENG NEER S ESTI MATE: NONE BELOW
CALL CRDER : 463

| NDI ANA DEPARTMENT OF TRANSPORTATI ON
TABULATI ON CF BI DS

CONTRACT ID : B -24914-A

ROUTE :
COUNTI ES :

PROJECT( S)

61ST STREET

VI GO

819, 170. 67
876, 764. 95
884, 299. 43

DATE : 05/01/00
PAGE : 463 -1

100. 0000%
107. 0308%
107. 9505%

LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
CONTRACT TIME : 120 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL
SET- AS| DE :
VENDOR RANKI NG :
RANK VENDCR NO. / NAMVE
1 35-1801998 CLR, I NC
2  35-0906416 WEDDLE BROTHERS CONSTRUCTI ON
3 35-1447641 STRUCTURE CONTRACTORS
4 35-1111003 WH TE CONSTRUCTI ON, | NC.

999, 738. 85

122. 0428%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 465 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 301, 853. 60 ROUTE : CR 400W
CALL ORDER . 465 CONTRACT ID : B -24915-A COUNTI ES : HENRY
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TIME : 11/01/00 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQJIECT(S) : 9933027
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1364963 ERBER & M LLI GAN CONSTR  CO. $ 304, 360.45 100. 0000%
2 35-1609544 SCHUTT- LOOKABI LL €O $  306,284.71 100. 6322%
3 35-1310611 ROBERTSON, DUNCAN, | NC. $  312,331.97 102. 6191%
| (1) 35-1364963 | (2) 35-1609544 | (3) 35-1310611
| ERBER & M LLI GAN CONSTR  CQ | SCHUTT- LOOKABI LL CO | ROBERTSON, DUNCAN, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTI ON 0001 BRI DGE REPLACEMENT
I I |
0001 105- 06790 6.000 M5 | 1000. 00000 6000. 00| 1400. 00000 8400. 00| 1500. 00000 9000. 00
FIELD OFFICE, 27.9 n2 | | |
0002 105- 06845 LUMP| 6000. 00000 6000. 00| 5700. 00000 5700. 00| 6000. 00000 6000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  14500. 00000 14500. 00|  15500. 00000 15500. 00|  15000. 00000 15000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP| 8500. 00000 8500. 00| 4500. 00000 4500.00]  10000. 00000 10000. 00
CLEARI NG RI GHT OF WY | |
0005 202-51330 LUMP|  34000. 00000 34000. 00|  35280. 00000 35280.00|  20000. 00000 20000. 00
PRESENT STRUCTURE, REMOVE | | |
0006 202- 60820 165.000 n2 | 7. 50000 1237. 50| 10. 60000 1749. 00| 2.00000 330. 00
SURFACE M LLING ASPHALT | | |
0007 203- 02000 1337.000 n8 | 9. 00000 12033. 00| 8. 00000 10696. 00| 12. 00000 16044. 00
EXCAVATI ON,  COMVON | | |
0008 203- 51223 175.000 n8 | 17. 50000 3062. 50| 12. 00000 2100. 00| 10. 00000 1750. 00
EXCAVATI ON, WATERVAY | |
0009 205- 02224 335.000 m | 6. 00000 2010. 00| 6. 43000 2154. 05| 3. 00000 1005. 00

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |
0010 205- 02229 104.000 m | 9. 00000 936. 00| 9. 26000 963. 04| 5. 00000 520. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK [ | |

0011 206-51225 10.000 n8 | 25. 00000 250. 00| 50. 00000 500. 00| 40. 00000 400. 00
EXCAVATI ON, DRY | |

0012 213-52830 6.400 n8 | 120. 00000 768. 00| 200. 00000 1280. 00| 150. 00000 960. 00
FLOMABLE MORTAR | | |

0013 303-52308 1024.000 My | 18. 00000 18432. 00| 25. 08000 25681. 92| 25. 00000 25600. 00

COVPACTED AGGREGATE FOR BASE, 0, 53 | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 465 -2
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 301, 853. 60 ROUTE : CR 400W
CALL ORDER : 465 CONTRACT ID : B -24915-A COUNTI ES : HENRY
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
| (1) 35-1364963 | (2) 35-1609544 | (3) 35-1310611
| ERBER & M LLI GAN OONSTR.  CO. | SCHUTT- LOCKABI LL QO | ROBERTSON, DUNCAN, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ ST
0014 402- 05474 180.000 My | 48. 00000 8640. 00| 58. 62000 10551. 60| 48. 84000 8791. 20
HVA | NTERVEDI ATE 19.0 mm MAI NLI NE | | [
0015 402- 05477 93.000 My | 68. 00000 6324. 00| 73. 16000 6803. 88| 68. 20000 6342. 60
HVA SURFACE 9.5 mm MAI NLI NE | | |
0016 402- 05481 44.600 My | 80. 00000 3568. 00| 87. 91000 3920. 79| 81. 95000 3654. 97
HVA BASE 25.0 mm SHOULDER | |
0017 405- 05518 1123.000 n2 | 1. 25000 1403. 75| 1. 42000 1594. 66| 1. 32000 1482. 36
ASPHALT FOR PRI ME COAT | | |
0018 406- 05521 1246.000 n2 | 0. 10000 124. 60| 0. 07000 87. 22| 0. 07000 87.22
ASPHALT FOR TACK CQOAT | | |
0019 601-01854 4.000 EACH 900. 00000 3600. 00| 885. 00000 3540. 00| 825. 00000 3300. 00
GUARDRAI L TRANSI TION, 3.810 m LONG | | |
0020 601- 06037 4.000 EACH 600. 00000 2400. 00| 720. 00000 2880. 00| 671. 00000 2684. 00
GUARDRAI L END TREATMENT, | | | |
0021 601-99105 99.060 m | 35. 00000 3467. 10| 39. 53000 3915. 84| 36. 85000 3650. 36
GUARDRAI L, W BEAM 1.905 m SPACI NG | | [
0022 603- 06040 313.000 m | 22. 50000 7042. 50| 17. 70000 5540. 10| 16. 50000 5164. 50
FENCE, FARM FI ELD, 1190 mm | | |
0023 610- 06257 119.200 n2 | 55. 00000 6556. 00| 62. 00000 7390. 40| 65. 00000 7748. 00
REl NFORCED CONCRETE BRI DGE APPROACH, | |
250 mm | | |
0024 615- 06505 2.000 EACH 375. 00000 750. 00| 400. 00000 800. 00| 300. 00000 600. 00
MONUMENT, B | | |
0025 616- 02320 669.000 n2 | 3. 00000 2007. 00| 2. 00000 1338. 00| 3. 50000 2341. 50
GEOTEXTI LES | | |
0026 616- 06405 422.000 My | 22. 50000 9495. 00| 24. 66000 10406. 52| 25. 00000 10550. 00
Rl PRAP, REVETMENT | | |
0027 616- 06451 56.000 My | 22. 50000 1260. 00| 24. 66000 1380. 96| 30. 00000 1680. 00
Rl PRAP, UNI FORM | | |
0028 621- 01004 2.000 EACH 650. 00000 1300. 00| 885. 00000 1770. 00| 200. 00000 400. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0029 621-01852 990.000 n2 | 0. 65000 643. 50| 0. 71000 702. 90| 0. 66000 653. 40
MULCHED SEEDI NG, GRASS, 2 | |
0030 621- 06548 3.000 kg | 45. 00000 135. 00| 53. 00000 159. 00| 49. 50000 148. 50
SEED M XTURE, CV | | |
0031 621- 06559 2730.000 n2 | 0. 60000 1638. 00| 0. 57000 1556. 10| 0. 53000 1446. 90
MULCHED SEEDI NG R | | |
0032 621- 06574 563.000 n2 | 6. 00000 3378. 00| 6. 79000 3822. 77| 6. 33000 3563. 79
SCDDI NG | | |
0033 622-52436 3.000 EACH 25. 00000 75. 00| 24. 00000 72. 00| 27. 50000 82.50

SIGN, DO NOT MOW OR SPRAY | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 465 -3
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 301, 853. 60 ROUTE : CR 400W
CALL ORDER : 465 CONTRACT ID : B -24915-A COUNTI ES : HENRY
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
| (1) 35-1364963 | (2) 35-1609544 | (3) 35-1310611
| ERBER & M LLI GAN CONSTR  CO. | SCHUTT- LOOKABI LL QO | ROBERTSON, DUNCAN, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ R N
0034 622-91786 60. 000 EACH| 12. 50000 750. 00| 14. 00000 840. 00| 13. 20000 792. 00
SEEDLI NG | | |
0035 622-98200 6.000 EACH| 25. 00000 150. 00| 24. 00000 144. 00| 27. 50000 165. 00
SIGN, DO NOT DI STURB | |
0036 701-01840 28.000 m | 200. 00000 5600. 00| 196. 85000 5511. 80| 250. 00000 7000. 00

Pl LE, REI NFORCED CONCRETE, STEEL SHELL | |
ENCASED, EPOXY COATED , 7.92 nm 356 nm | | |
0037 701- 01849 194.000 m | 150. 00000 29100. 00| 98. 42000 19093. 48] 50. 00000 9700. 00
PILE, CONCRETE, STEEL SHELL ENCASED, | | |
7.92 mm 356 mm | | |

0038 703- 51030 7432.000 kg | 1. 50000 11148. 00| 1. 10000 8175. 20| 1. 25000 9290. 00
REI NFORCI NG STEEL | |

0039 703- 51032 9150.000 kg | 1. 60000 14640. 00| 1. 30000 11895. 00| 1. 40000 12810. 00
REI NFORCI NG STEEL, EPOXY COATED | |

0040 704- 51002 110.600 n8 | 480. 00000 53088. 00| 537. 00000 59392. 20| 750. 00000 82950. 00
CONCRETE, C, SUPERSTRUCTURE | | |

0041 706- 91957 53.340 m | 200. 00000 10668. 00| 242. 00000 12908. 28| 225. 50000 12028. 17
BRI DGE RAI LI NG, THR E BEAM | | |

0042 709-51821 LUMP| 3000. 00000 3000. 00| 1200. 00000 1200. 00| 2500. 00000 2500. 00
SURFACE SEAL | | |

0043 801- 04308 4.000 EACH 240. 00000 960. 00| 212. 00000 848. 00| 198. 00000 792. 00
ROAD CLOSURE S| GN ASSEMBLY | | |

0044 801- 06605 12.000 EACH, 110. 00000 1320. 00| 106. 00000 1272. 00| 100. 00000 1200. 00
BARRI CADE, I11A | |

0045 801- 06606 4.000 EACH 125. 00000 500. 00| 112. 00000 448. 00| 105. 00000 420. 00
BARRI CADE, 111B | |

0046 801- 06625 10. 000 EACH 110. 00000 1100. 00| 106. 00000 1060. 00| 100. 00000 1000. 00
DETOUR ROUTE MARKER ASSEMBLY | | |

0047 801- 06640 8.000 EACH 100. 00000 800. 00| 95. 00000 760. 00| 88. 00000 704. 00
CONSTRUCTI ON SIGN, A | | |

SECTI ON TOTALS | $ 304, 360. 45| $  306,284.71] $  312,331.97
------------------------------------------ o e o e e e e e e e e e e e e e e e e e e e e e e e e e e e memeeeeeoan

CONTRACT TOTALS [ $ 304, 360. 45| $ 306, 284. 71| $ 312, 331. 97




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 467 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 862, 877. 92 ROUTE : POSSUM HOLLOW RQAD
CALL ORDER . 467 CONTRACT I D : B -24916-A COUNTI ES : FRANKLI N
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
CONTRACT TIME : 11/11/00 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 9924006
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1385672 FORCE CONSTRUCTI ON $ 796,874 44 100. 0000%
2 35-1619477 BROM, L.L. CONSTR CO, INC $  813,185.76 102. 0469%
3 35-1128289 BEATY CONSTRUCTI ON, | NC. $  829,883.24 104. 1422%
| (1) 35-1385672 | (2) 35-1619477 | (3) 35-1128289
| FORCE CONSTRUCTI ON | BROAK, L.L. CONSTR ©Q, | NG BEATY CONSTRUCTI ON, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTI ON 0001 BRI DGE REPLACEMENT
I I |
0001 105-01925 12.000 M5 | 1512. 00000 18144. 00| 1690. 00000 20280. 00| 1250. 00000 15000. 00
FIELD OFFICE, 51.1 n2 | | |
0002 105- 06845 LUMP|  11200. 00000 11200. 00| 6945. 00000 6945.00]  12000. 00000 12000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  39251.52000 39251.52|  32000. 00000 32000.00|  41544. 15000 41544. 15
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP|  15680. 00000 15680. 00| 6900. 00000 6900. 00| 8308. 83000 8308. 83
CLEARI NG RI GHT OF WY | |
0005 202-51330 LUMP|  21760. 20000 21760.20|  21600. 00000 21600. 00|  11500. 00000 11500. 00
PRESENT STRUCTURE, REMOVE | | |
0006 202- 60820 200.000 n2 | 10. 92000 2184. 00| 7.80000 1560. 00| 10. 00000 2000. 00
SURFACE M LLING ASPHALT | | |
0007 203- 02000 4461.000 n8 | 11. 00000 49071. 00| 8. 50000 37918. 50| 8. 25000 36803. 25
EXCAVATI ON,  COVMON | | |
0008 203- 02070 16423.000 n8 | 9. 35000 153555. 05| 10. 59000 173919. 57| 10. 50000 172441. 50
BORROW | |
0009 205- 02224 340.000 m | 5. 88000 1999. 20| 6. 25000 2125. 00| 5. 25000 1785. 00

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |
0010 205- 02231 56.000 m | 11. 20000 627. 20| 23. 11000 1294. 16| 44. 00000 2464. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
RI PRAP DI TCH CHECK | [ |

0011 206-51220 136.000 n8 | 15. 68000 2132. 48| 95. 00000 12920. 00| 275. 00000 37400. 00
EXCAVATI ON, VAET | |

0012 206- 51225 6.000 n8 | 15. 68000 94. 08| 49. 00000 294. 00| 25. 00000 150. 00
EXCAVATI ON, DRY | |

0013 211- 02060 17.000 n8 | 21. 34000 362. 78 28. 47000 483. 99| 31. 75000 539. 75

B BORROW FOR STRUCTURE BACKFI LL | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PACGE : 467 -2
TABULATI ON CF BI DS

WATER

ENG NEER S ESTI MATE: $ 862, 877. 92 ROUTE : POSSUM HOLLOW RQAD
CALL ORDER . 467 CONTRACT I D : B -24916-A COUNTI ES : FRANKLI N
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1385672 | (2) 35-1619477 | (3) 35-1128289
| FORCE CONSTRUCTI ON | BROW, L.L. CONSTR ©QO., |NJ BEATY CONSTRUCTION, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0014 213-52830 46.100 nB8 | 76. 16000 3510. 98| 299. 34000 13799. 57| 94. 50000 4356. 45
FLOMBLE MORTAR | | |
0015 303- 04095 72.900 My | 44. 80000 3265. 92| 18. 90000 1377. 81| 33. 50000 2442. 15
COWPACTED AGGREGATE FOR SHOULDER, 0, 73 | | |
0016 303-52308 1000.000 My | 16. 61000 16610. 00| 14. 43000 14430. 00| 20. 50000 20500. 00
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0017 402-05474 352.000 My | 47. 60000 16755. 20| 45. 81000 16125. 12| 42. 00000 14784. 00
HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE | | |
0018 402- 05477 204.000 My | 61. 04000 12452. 16| 53. 66000 10946. 64| 50. 00000 10200. 00
HVA SURFACE 9.5 nm MAI NLI NE | | [
0019 405-05518 2133.000 n2 | 0. 84000 1791. 72| 0. 86000 1834. 38| 0. 85000 1813. 05
ASPHALT FOR PRI VE COAT | | [
0020 406- 05521 2720.000 n2 | 0. 17000 462. 40| 0. 21000 571. 20| 0. 15000 408. 00
ASPHALT FOR TACK COAT | | [
0021 501- 05090 91.400 n2 | 67. 20000 6142. 08| 60. 99000 5574. 49| 75. 00000 6855. 00
CEMENT CONCRETE PAVEMENT, REI NFORCED, | | |
250 mMm | | |
0023 601- 06037 4.000 EACH 677. 60000 2710. 40| 650. 00000 2600. 00| 605. 00000 2420. 00
GUARDRAI L END TREATMENT, | | | |
0024 601-99105 61.000 m | 38. 64000 2357. 04| 37. 95000 2314. 95| 34. 50000 2104. 50
GUARDRAI L, WBEAM 1.905 m SPACI NG | | [
0025 611- 06497 2.000 EACH 179. 20000 358. 40| 176. 00000 352. 00| 160. 00000 320. 00
MAI LBOX ASSEMBLY, SINGLE | | |
0026 616- 02320 1962.000 n2 | 2. 24000 4394. 88| 2.92000 5729. 04| 2. 25000 4414. 50
GEOTEXTI LES | | |
0027 616- 06405 1509. 000 My | 21. 28000 32111. 52| 18. 67000 28173. 03| 22.50000 33952. 50
Rl PRAP, REVETNMENT | | |
0028 621-01004 2.000 EACH 588. 00000 1176. 00| 650. 00000 1300. 00| 550. 00000 1100. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0029 621-01956 266.000 kg | 6. 50000 1729. 00| 6. 50000 1729. 00| 6. 00000 1596. 00
SEED M XTURE, LEGUME, 1 | | [
0030 621- 06545 1.000 My | 698. 88000 698. 88| 675. 00000 675. 00| 650. 00000 650. 00
FERTI LI ZER | | [
0031 621-06548 10. 000 kg | 54. 32000 543. 20| 55. 80000 558. 00| 50. 00000 500. 00
SEED M XTURE, CV | | |
0032 621- 06553 212.000 kg | 9. 36000 1984. 32| 9. 36000 1984. 32| 9. 00000 1908. 00
SEED M XTURE, R | | |
0033 621- 06565 5.000 My | 538. 72000 2693. 60| 560. 00000 2800. 00| 500. 00000 2500. 00
MULCHI NG MATERI AL | | |
0034 621- 06567 3.000 KL | 0. 59000 1.77] 1. 00000 3. 00| 0. 65000 1.95
|
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TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 862, 877. 92 ROUTE : POSSUM HOLLOW ROAD
CALL ORDER : 467 CONTRACT 1D : B -24916-A COUNTI ES : FRANKLI N
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT : SEYMOUR DI STRI CT
SET- ASI DE :
| (1) 35-1385672 | (2) 35-1619477 | (3) 35-1128289
| FORCE CONSTRUCTI ON | BROW, L.L. CONSTR CO, |NC BEATY CONSTRUCTI ON, | NC.
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
0035 621- 06574 147.000 n2 | 9. 58000 1408. 26| 9. 45000 1389. 15| 10. 50000 1543. 50
SODDI NG | | |
0036 622-52436 8.000 EACH| 22. 40000 179. 20| 26. 00000 208. 00| 23. 00000 184. 00
SIGN, DO NOT MOW OR SPRAY | | |
0037 622-91786 621.000 EACH| 7.28000 4520. 88| 9. 50000 5899. 50| 7.00000 4347.00
SEEDLI NG | | |
0038 622- 98200 4.000 EACH| 22. 40000 89. 60| 26. 50000 106. 00| 23. 00000 92.00
SIGN, DO NOT DI STURB | |
0039 701-51155 447.000 m | 85. 52000 38227. 44| 108. 30000 48410. 10| 75. 00000 33525. 00
Pl LE, CONCRETE, STEEL SHELL ENCASED, | | |
305 mMm | | |
0040 702- 51005 87.600 n8 | 505. 27000 44261. 65| 460. 00000 40296. 00| 595. 00000 52122. 00
CONCRETE, A, SUBSTRUCTURE | | |
0041 702-51015 27.800 nB | 260. 85000 7251. 63| 420. 00000 11676. 00| 300. 00000 8340. 00
CONCRETE, B, FOOTI NGS | | I
0042 703-51032 31572.000 kg | 1. 41000 44516. 52| 1. 40000 44200. 80| 1. 25000 39465. 00
REl NFORCI NG STEEL, EPOXY COATED | | |
0043 704- 51002 168.900 n8 | 548. 27000 92602. 80| 541. 00000 91374. 90| 500. 00000 84450. 00
CONCRETE, C, SUPERSTRUCTURE | | |
0045 707- 05985 252.600 m | 372. 40000 94068. 24| 375. 41000 94828. 56| 385. 00000 97251. 00
STRUCTURAL MEMBERS, CONCRETE |-BEAM 1V, | | |
1372 mm X 508 mm | |
0046 709-51821 LUMP| 3068. 80000 3068. 80| 3600. 00000 3600. 00| 2800. 00000 2800. 00
SURFACE SEAL | | |
0047 715- 46005 2.000 EACH 229. 60000 459. 20| 160. 00000 320. 00| 200. 00000 400. 00
Pl PE END SECTI ON, 375 nm | |
0048 715- 46020 2.000 EACH 291. 28000 582. 56| 240. 00000 480. 00| 300. 00000 600. 00
Pl PE END SECTI ON, 600 nm | |
0049 715-99371 10.000 m | 50. 41000 504. 10| 49. 30000 493. 00| 90. 00000 900. 00
PIPE, GROUP A, 375 mm | | |
0050 715-99373 9.000 m | 72. 11000 648. 99| 69. 50000 625. 50| 110. 00000 990. 00
Pl PE, GROUP A, 600 mm | |
0051 801- 04308 2.000 EACH 280. 00000 560. 00| 190. 00000 380. 00| 200. 00000 400. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0052 801- 06605 6.000 EACH| 84. 00000 504. 00| 125. 00000 750. 00| 105. 00000 630. 00
BARRI CADE, |11A | |
0053 801- 06606 2.000 EACH 112. 00000 224. 00| 165. 00000 330. 00| 112. 00000 224. 00
BARRI CADE, |11B | |
0054 801- 06640 10. 000 EACH| 100. 80000 1008. 00| 195. 00000 1950. 00| 95. 00000 950. 00
CONSTRUCTI ON SI GN, A | | |
0055 801- 06645 2.000 EACH 33. 60000 67. 20| 60. 00000 120. 00| 40. 00000 80. 00

CONSTRUCTI ON SIGN, B |
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 862, 877. 92 ROUTE : POSSUM HOLLOW RQAD
CALL ORDER . 467 CONTRACT I D : B -24916-A COUNTI ES : FRANKLI N
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1385672 | (2) 35-1619477 | (3) 35-1128289
| FORCE CONSTRUCTI ON | BROW, L.L. CONSTR ©QO., |NJ BEATY CONSTRUCTION, | NC.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0056 801-06775 LUWP| 5600. 00000 5600. 00| 6900. 00000 6900. 00| 20617. 00000 20617. 00
MAI NTAI NI NG TRAFFI C | | |
0057 802- 76025 1.160 n2 | 518. 56000 601. 53| 226. 00000 262. 16| 206. 00000 238. 96
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm TH CKNESS | | |
0058 802- 76055 8.400 m | 39. 20000 329. 28| 22. 00000 184. 80| 20. 00000 168. 00
SI GN POST, A | | |
0059 601-06376 4.000 EACH 952. 00000 3808. 00| 935. 00000 3740. 00| 850. 00000 3400. 00
GUARDRAI L TRANSI TI ON, TGS- 2 | | |
0060 706-06373 137.200 m | 174. 72000 23971. 58| 171. 60000 23543. 52| 156. 00000 21403. 20
RAILING TS-2 | | |
SECTI ON TOTALS | $ 796, 874. 44| $ 813, 185. 76| 829, 883. 24
__________________________________________ o
CONTRACT TOTALS | $ 796, 874. 44| $ 813, 185. 76| 829, 883. 24
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW ROUTE : ROYAL STREET
CALL ORDER . 473 CONTRACT ID : B -24918-A COUNTI ES : BOONE
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
CONTRACT TI ME : 80 WORK DAYS
CONTRACT DESCRI PTI ON : URBAN PRQIECT( S)
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWVBI D
1  35-1381845 HARVEY, GEORGE R & SQN, INC $ 516, 508. 78 100. 0000%

2  35-1212938 ATLAS iEXCAVATI NG | NC $ 588, 611. 19 113. 9595%




